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SECTION 00020
INVITATION FOR BIDS
Sealed bids for furnishing the following item(s) will be received at the Office of the Town
Manager located at 26 Bryant Street, Dedham, MA 02026 until the time specified below at which

time the proposals will be publicly opened and read:

ITEM BID OPENING

Bid: FY2016 NOVA CHIP April 9, 2015

Specifications and bid forms may be obtained at the Engineering Department Office located at
the Department of Public Works facility, 55 River Street, Dedham, MA, after March 13, 2015
between 7:00 A.M. and 3:00 P.M., upon payment of a nonrefundable fee of $50.00 payable to the
Town of Dedham. Cash is not acceptable. Checks shall be made payable to the Town of Dedham.
Bidders may obtain a PDF version of the specifications and bid forms from the Town of
Dedham’s website www.dedham-ma.gov at no charge.

Bids will be opened in the Lower Conference Room at Town Hall, 26 Bryant Street, Dedham,
MA, at 10:00 AM. Each Bid must be accompanied by a bid security consisting of a BID BOND
CASH, or, CERTIFIED CHECK issued by a responsible bank or trust company in the amount of
5% of the bid price.

Pre-Bid Conference will be held in the Lower Conference Room at Town Hall, 26 Bryant Street,
Dedham, MA on March 26, 2015 at 10:00 AM. It is strongly encouraged that all prospective
bidders have a representative in attendance.

A performance bond in an amount equal to 100 percent of the total amount of the bid with a
surety company qualified to do business in the Commonwealth of Massachusetts will be required
for the faithful performance of the contract as well as a labor and materials bond in an amount
equal to 100 percent of the total bid amount.

All bids for this project are subject to applicable public bidding laws of Massachusetts, including
G.L. ¢.30, 839M as amended.

The term of this contract shall extend from July 1, 2015 through June 30, 2016. The Town, at its
sole discretion with consent of the contractor, shall have the option to extend the contract for one
(1) additional year period, July 1, 2016 through June 30, 2017, with no changes in the contract
price or terms and conditions and at its sole discretion with consent of the contractor, the option
to extend the contract for one (1) additional year period, July 1, 2017 through June 30, 2018. The
contractor is cautioned that there is no guarantee of consistent workload volume throughout the
optional contract extension periods.
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Attention is directed to the minimum wage rates to be paid as determined by the Commissioner
of Labor and Industries under the provisions of Massachusetts General Laws, Chapter 149,
Section 26 to 27D inclusive.

Selection of the contractor will be based upon bidder qualifications, including evidence of past
performance in similar projects, and bid price. The contract will be awarded to the bidder
deemed by the awarding authority to be the lowest responsible and eligible bidder.

Please be advised that funding for this project has not yet been obtained; therefore, any contract
awarded pursuant to this invitation for Bids shall be subject to and contingent upon appropriation
of sufficient funds by Town Meeting.

The Town of Dedham is an affirmative action/equal opportunity owner/purchaser.

The bidder agrees that its bid shall be good and may not be withdrawn for a period of 30 days,
Saturdays, Sundays and legal holidays excluded, after the opening of the bids.

The Town reserves the right to waive any informalities, to accept or reject, in whole or in part
any or all bids, or take whatever other action may be deemed to be in the best interest of the
Town.

The Town of Dedham

By James Kern

Its Town Manager
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SECTION 00100
INSTRUCTIONS TO BIDDERS

Receipt and Opening of Bids

The Town of Dedham, Massachusetts, herein called the Owner, acting by and through its
Town Manager, will receive sealed Bids for FY2016 NOVA CHIP.

Such bids addressed to the Town Manager, 26 Bryant Street, Dedham, MA 02026, and
endorsed Bid for FY2016 NOVA CHIP will be received at the Office of the Town
Manager until 10:00 AM prevailing time, on April 9, 2015 at which time and place said
bids will be publicly opened and read aloud.

Any bid may be withdrawn prior to the above scheduled time for the opening of bids or
authorized postponement thereof. Any bid received after the time and date specified will
not be considered. The bidder agrees that this bid shall be good and may not be
withdrawn for a period of 30 days, Saturdays, Sundays, and legal holidays excluded, after
the opening of bids.

Location and Work to be Done

The Work consists of installation of Nova Chip surface treatment.

The location, general characteristics, and principal details of the Work are indicated on
plans attached hereto. The exact location and work to be done are shown for information
only and are subject to modifications, deletions, and additions as deemed necessary by the
Owner.

Additional drawings showing details in accordance with which the Work is to be done
may be furnished by addendum from time to time during the bidding period by the Owner
or its Engineer, and shall then become a part of the Contract Documents.

The Contractor shall furnish all labor, services, materials, equipment, plant, machinery,
apparatus, appliances, tools, supplies, and all other things necessary to do all work
required for the completion of each item of the Work and as herein specified.

The Work to be done and paid for under any item shall not be limited to the exact extent
mentioned or described but shall include all incidental work necessary or customarily
done for the completion of that item.

Preparation of Bid

Each bid must be submitted on the prescribed form. All blank spaces for bid prices must
be filled in, in ink or typewritten, in both words and figures.
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Each bid must be submitted in a sealed envelope bearing on the outside the name of the
bidder, his address, and endorsed with the name of the project as specified in Receipt and
Opening of Bids, above.

If forwarded by mail, the sealed envelope containing the bid must be enclosed in another
envelope addressed as specified in Receipt and Opening of Bids, above.

Bid Opening Procedure

The following list of requirements shall apply to each filed bid. Bids not meeting all the
requirements for timeliness and security will be rejected without opening; bids not
meeting signature and addenda requirements will be rejected prior to checking of bid
amounts.

Bids shall be filed at the place and before the time specified in Receipt and Opening of
Bids, above.

Properly executed bid security shall be placed in a sealed envelope and shall be attached
to the outside of the envelope containing the bid.

Bid signatures will be checked.

All addenda, including a mechanism to confirm receipt, shall be issued by the Town by
any means deemed suitable to the Town to all bidders no later than five days prior to the
date established for the submission of bids. All bidders shall include with their bids the
written acknowledgement form provided in Section 00300, FORM OF GENERAL BID.
Failure of any bidder to receive any such addendum or interpretation shall not relieve
such bidder from any obligation under his bid as submitted.

The total dollar amount of each bid will be read, and the three apparent lowest bids will
be selected for further consideration. These three apparent low bids will be read aloud for
the benefit of the other bidders and the bid opening procedure will be closed. All those
present at the bid opening may examine all bids after the bid opening and after the
reading of the three apparent low bids.

Telegraphic Modification

Any bidder may modify his bid by telegraphic communication at any time prior to the
scheduled closing time for receipt of bids, provided such telegraphic communication is
received by the Owner prior to the closing time, and, provided further, the Owner is
satisfied that a written confirmation of the telegraphic modification over the signature of
the bidder was mailed prior to the closing time.

The telegraphic communication shall not reveal the bid price but shall provide the
addition or subtraction or other modification so that the final prices or terms will not be

00100-2



known by the Owner until the sealed bid is opened. If written confirmation is not
received within two days from the closing time, no consideration will be given to the
telegraphic communication.

Ability and Experience of Bidder

No award will be made to any bidder who cannot satisfy the Owner that he has sufficient
ability and experience in this class of work and sufficient capital and plant to enable him
to prosecute and complete the work successfully within the time named. The Owner's
decision or judgment on these matters will be final, conclusive, and binding.

The Owner may make such investigations as he deems necessary, and the bidder shall
furnish to the Owner, under oath if so required, all such information and data for this
purpose as the Owner may request.

Conditions of Work

Each bidder must familiarize himself fully with the conditions relating to the construction
of the project and the employment of labor thereon. Failure to do so will not relieve a
successful bidder of his obligation to furnish all material and labor necessary to carry out
the provisions of his contract. Insofar as possible the Contractor, in carrying out his
work, must employ such methods or means as will not cause any interruption of or
interference with the work of any other Contractor.

Addenda and Interpretations

No interpretation of the meaning of the plans, specifications or other prebid documents
will be made to any bidder orally. All information given to bidders other than by means
of the plans, specifications, or by addenda, as described below, is given informally and
shall not be used as the basis of a claim against the Owner.

Every request for such interpretation should be in writing addressed to the Director of
Engineering, 55 River Street, Dedham, MA 02026, and to be given consideration must be
received at least seven days prior to the date fixed for the opening of bids. Any and all
such interpretations and any supplemental instructions will be in the form of a written
addenda to the specifications and issued as described above in Part 4, “Bid Opening
Procedure”. Failure of any bidder to receive any such addendum or interpretation shall
not relieve such bidder from any obligation under his bid as submitted. All addenda so
issued shall become part of the Contract Documents.

Security for Faithful Performance

Simultaneously with his delivery of the executed Contract, the Contractor shall furnish a
surety bond or bonds as security for faithful performance of this contract and for the
payment of all persons performing labor and materials under this contract as specified in
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10.

11.

12.

13.

14.

Section 00700, GENERAL CONDITIONS included herein. The surety on such bond or
bonds shall be a surety company qualified to do business under the laws of the
Commonwealth and satisfactory to the Owner. The bonds shall remain in force for one
year after final acceptance of the work by the Owner, unless the Owner, in writing,
releases the Contractor from the obligation sooner.

Power of Attorney

Attorneys-in-fact who sign Contract bonds must file with each bond a certified and
effectively dated copy of their power of attorney.

Laws and Reqgulations

The bidder's attention is directed to the fact that all applicable State laws, municipal
ordinances, and the rules and regulations of all authorities having jurisdiction over
construction of the project shall apply to the contract throughout, and they will be deemed
to be included in the Contract the same as though herein written out in full. Attention is
directed to Section 00850 and to other applicable sections of this specification.

Liguidated Damages for Failure to Enter into Contract

The successful bidder, upon his failure or refusal to execute and deliver the Contract and
bonds required within 10 days after he/she has received notice of the acceptance of
his/her bid, shall forfeit to the Owner, as liquidated damages for such failure or refusal, a
portion of security deposited with his/her bid, but the amount forfeited shall not exceed
the difference between his/her bid price and the bid price of the next lowest responsible
and eligible bidder. In case of death, disability, bonafide clerical or mechanical error of a
substantial nature, or other similar unforeseen circumstances affecting the bidder, his/her
bid deposit will be returned.

Obligation of Bidder

At the time of the opening of bids each bidder will be presumed to have inspected the site
and to have read and to be thoroughly familiar with the Contract Documents (including
all addenda). The failure or omission of any bidder to examine any form, instrument, or
document shall in no way relieve any bidder from any obligation in respect of his bid.

Information Not Guaranteed

All information given in the Contract Documents relating to subsurface and other
conditions, natural phenomena, existing pipes, and other structures is from the best
sources at present available to the Owner. All such information is furnished only for the
information and convenience of bidders and is not guaranteed.
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15.

16.

17.

It is agreed and understood that the Owner does not warrant or guarantee that the
subsurface or other conditions, natural phenomena, existing pipes, or other structures
encountered during construction will be the same as those indicated in the Contract
Documents.

It is further agreed and understood that no bidder or Contractor shall use or be entitled to
use any of the information made available to him or obtained in any examination made by
him in any manner as a basis of or ground for any claim or demand against the Owner or
the Engineer, arising from or by reason of any variance which may exist between the
information made available and the actual subsurface or other structures actually
encountered during the construction work, except as may otherwise be expressly provided
for in the Contract Documents.

Bid Security

Each bid must be accompanied by a certified check, a bid bond, cash, a treasurer's or
cashier's check, payable to the Owner, in the amount stated in Section 00020,
INVITATION TO BID. Such checks will be returned to all except the three lowest
responsible and eligible bidders within five days, Saturdays, Sundays, and legal holidays
excluded, after the opening of bids, and the remaining checks will be returned promptly
after the Owner and the accepted bidder have executed the Contract, or if no notice of
intent to award has been presented to the selected contractor within 30 days, Saturdays,
Sundays and holidays excluded, after the date of the opening of bids, upon demand of the
bidder at any time thereafter.

Right to Reject Bid

The Owner reserves the right to waive any informalities or reject any and all bids, should
the Owner deem it to be in the public interest to do so.

The Owner may also reject bids which in its sole judgment are either incomplete,
conditional, obscure or not responsive or which contain additions not called for, erasures
not properly initialed, alterations, or similar irregularities, or the Owner may waive such
omissions, conditions or irregularities.

The Owner also reserves the right to reject the bid of any bidder that the Owner considers
to be unqualified based on the criteria set forth in Article 6 herein.

Time for Completion

The bidder must agree to commence work within ten (10) days of the date of the Notice
to Proceed and to fully complete the project within the time limit stated in Section 00300,
FORM OF GENERAL BID.
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18.

19.

20.

21.

22.

Comparison of Bids

Bids will be compared on the basis of the quantities and unit and lump sum prices set
forth in the bid forms.

In the event that there is a discrepancy in Section 00300, FORM OF GENERAL BID
between the lump sum or unit prices written in words and figures, the prices written in
words will govern.

The Owner agrees to examine and consider each FORM OF GENERAL BID submitted
in consideration of the qualifications of the bidder and the bidder's agreements, as
hereinabove set forth and as set forth in Section 00300, FORM OF GENERAL BID.

Award of Contract

The Contract will be awarded to "the lowest responsible and eligible bidder" pursuant to
General Laws Chapter 30, Section 39M, as amended. Such a bidder shall possess the
skill, ability and integrity necessary for the faithful performance of the work, shall be able
to furnish labor that can work in harmony with all other elements of labor employed, or to
be employed, in the work, and shall otherwise comply with all applicable provisions of
law.

Please be advised that funding for this project has not yet been obtained; therefore, any
contract awarded pursuant to this invitation for Bids shall be subject to and contingent
upon appropriation of sufficient funds by Town Meeting.

Statutes Requlating Competitive Bidding

Any bid which does not comply with the provisions of Massachusetts General Laws
Chapter 30, Section 39M as amended, need not be accepted and the Owner may reject
every such bid.

Wage Rates

Prevailing Wage Rates as determined by the Commissioner of Department of Labor and
Industries under the provision of the Massachusetts General Laws, Chapter 149, Section
26 to 27G, as amended, apply to this project. It is the responsibility of the contractor,
before bid opening, to request if necessary, any additional information on Prevailing
Wage Rates for those tradespeople who may be employed for the proposed work under
this contract.

State schedules of Prevailing wage rates are included in the Supplemental General
Conditions section of the contract documents.

Contractor Records
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23.

24,

The Contractor shall comply with the provisions of Massachusetts General Laws, Chapter
30, Section 39R, concerning Contractor records.

Insurance

The Contractor shall carry and continuously maintain until completion of the Contract,
insurance as specified in the Supplemental General Conditions and in such form as shall
protect him performing work covered by this Contract, or the Town of Dedham and its
employees, agents and officials, from all claims and liability for damages for bodily

injury, including accidental death, and for property damage, which may arise from
operations under this Contract. The Contractor covenants and agrees to hold the Town
and its employees, agents and officials harmless from loss or damage due to claims for
personal injury and/or property damage arising from, or in connection with operations
under this Contract.

Affirmative Action/Equal Employment
Opportunity Laws and Regulations

The Town of Dedham is an affirmative action/equal opportunity owner/purchaser. The
bidder's attention is directed to all applicable State Laws, Town Bylaws, and rules and
regulations regarding affirmative action/equal employment opportunity requirements.
Failure of a bidder to comply with any such law, bylaw, rule or regulation shall constitute
grounds for the Town to reject a bid or to otherwise reject or terminate the award of the
contract pursuant to these contract documents.
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SECTION 00300

FORM OF GENERAL BID

Bid of (hereinafter called "Bidder")*

( ) a corporation, organized and existing under the laws of the state of

a partnership

an individual
doing business as

)
) a joint venture
)

To the Town of Dedham, Massachusetts (hereinafter called "Owner").
Gentlemen:

The Bidder, in compliance with your invitation for bids for FY2016 NOVA CHIP, having
examined the plans and specifications with related documents and the site of the proposed work, and
being familiar with all of the conditions surrounding the construction of the proposed project including
the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and
to construct the project in accordance with the contract documents within the time set forth below, and at
the prices stated below. These prices are to cover all expenses incurred in performing the work required
under the contract documents, of which this proposal is a part.

The Bidder hereby agrees to commence work under this contract on or before a date to be
specified in written "Notice to Proceed™ of the Owner, and to fully complete the project by June 30,
2016. The Bidder further agrees to pay as liquidated damages the sum of eight hundred fifty ($850)
Dollars for each consecutive calendar day thereafter as hereinafter provided in Section 00700
GENERAL CONDITIONS.

*Insert corporation, partnership or individual as applicable.
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Bidder acknowledges receipt of the following addenda:

No. Dated:
No. Dated:
No. Dated:
No. Dated:

The Bidder agrees to perform the base bid work described in the specifications and shown on the
plans for the following lump sum or unit prices:

Item Estimated Brief Description Unit or Lump Sum Price Bid In Total Fiqure
Number Quantity Both Words and Figures g
1 15,000 Nova Chip, per square yard
at dollars and
cents ($ ) $
2 35 Adjustment of Structures, per each
at dollars and
cents ($ ) $
3 25 Adjustment of Gate Boxes, per each
at dollars and
cents ($ ) $

Total Bid in Words

Total Bid in Figures $

Name of Bidder:
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The above unit prices shall include all labor, materials, bailing, shoring, removal, overhead,
profit, insurance, etc., to cover the finished work of the several kinds called for.

The Bidder understands that all bids for this project are subject to the applicable bidding laws of
the Commonwealth of Massachusetts, including General Laws Chapter 30, Section 39M, as amended.

The Bidder understands that the Owner reserves the right to reject any or all bids and to waive
any informalities in the bidding.

The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 30 days,
Saturdays, Sundays and legal holidays excluded, after the opening of bids.

Within 10 days of receipt of the written notice of acceptance of this bid, the Bidder will execute
the formal Agreement attached in Section 00500 CONTRACT.

Bid security is attached in the sum of five percent (5%) of the total bid in accordance with the
conditions of Section 00100 INSTRUCTIONS TO BIDDERS. The bid security may become the
property of the Owner in the event the contract and bond are not executed within the time set forth
above.

The selected Contractor shall furnish a performance bond and a payment bond in an amount at
least equal to one hundred percent (100%) of the contract prices in accordance with Section 00610
PERFORMANCE BOND, Section 00620 PAYMENT BOND, and as stipulated in Section 00700
GENERAL CONDITIONS of these specifications.

The undersigned offers the following information as evidence of his qualifications to perform the
work as bid upon according to all the requirements of the plans and specifications.

1. Have been in business under present name for years.

2. The names and addresses of all persons interested in the bid (if made by a partnership or
corporation) as Principals, are as follows:

(attach supplementary list if necessary)

3. The bidder is requested to state below what work of a similar character to that included
in the proposed contract he has done and state below ALL work has been awarded and/or
completed within the last 3 years, and give references that will enable the Owner to judge
his experience, skill and business standing (add supplementary page(s) if necessary).
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Completion  Project Contract Design Reference Telephone

Date Name Amount Engineer Name No.
4. Bank reference
(Name)
(Bank)
(Address)

(Telephone No.)
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Pursuant to M.G.L. CH. 62C, Sec 49A, | certify under the penalties of perjury that I, to
my best knowledge and belief, have filed all state tax returns and paid all State Taxes Required
under law.

The undersigned Bidder hereby certifies that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed in the work and that all
employees to be employed at the worksite will have successfully completed a course in
construction safety and health approved by the United States Occupational Safety and Health
Administration that is at least 10 hours in duration at the time the employee begins work and who
shall furnish documentation of successful completion of said course with the first certified
payroll report for each employee.

The undersigned Bidder hereby certifies he/she will comply with the minority workforce
percentage ratio and specific affirmative action steps contained in the EEO/AA provisions of this
Contract, including compliance with the Minority/Woman Business Enterprise policy as required
under these contract provisions. The contractor receiving the award of the contract shall be
required to obtain from each of its subcontractors a copy of the certification by said
subcontractor, regardless of tier, that it will comply with the minority workforce ratio and
specific affirmative action steps contained in these EEO/AA contract provisions and submit it to
the contracting agency prior to the award of such subcontract.

The undersigned certifies under penalties of perjury that this bid is in all respects bona
fide, fair and made without collusion or fraud with any other person. As used in this paragraph
the word "person” shall mean any natural person, joint venture, partnership, corporation or other
business or legal entity.

Respectfully submitted:

Date: By:

(Signature)

(SEAL - if bid is by (Name of Bidder)
a corporation)

(Title)

(Business Address)

(City and State)

(Telephone Number)
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SECTION 00500

AGREEMENT

THIS AGREEMENT, made this day of :

20__, by and between the party of the first part, the Town of Dedham, hereinafter called
"OWNER," acting herein through its Town Manager, and the party of the second part,

doing business as *(an individual)
(a partnership) (a joint venture) (a corporation) located in the *

(City) (Town) of , County of , and State of

, hereinafter called "CONTRACTOR."

WITNESSETH: That for and in consideration of the payments and agreements
hereinafter mentioned, to be made and performed by the OWNER, the CONTRACTOR hereby
agrees with the OWNER to commence and complete the project described as follows:

FY2016 NOVA CHIP

hereinafter called the project, for the sum of

Dollars

$ ) and all extra work in connection therewith, under the terms as stated in
the Contract Documents; and at his (its or their) own proper cost and expense to furnish all the
materials, supplies, machinery equipment, tools, superintendence, labor, insurance, and other
accessories and services necessary to complete the said project in accordance with the conditions
and prices stated in Section 00300 FORM OF GENERAL BID, Section 00700 GENERAL
CONDITIONS, and Section 00800 SUPPLEMENTAL GENERAL CONDITIONS, the plans,
which include all maps, plates, blue prints, and the specifications and Contract Documents as
prepared by the Owner.

*Strike out inapplicable term.
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The CONTRACTOR hereby agrees to commence work under this Contract on or before a
date to be specified in written "Notice to Proceed" of the OWNER.

The CONTRACTOR further agrees to fully complete the project by November 1, 2013.
The CONTRACTOR further agrees to pay as liquidated damages the sum of $850 for

each consecutive calendar day thereafter as provided in the Liquidated Damages Paragraph of
Section 00700 GENERAL CONDITIONS.

The CONTRACTOR agrees not to discriminate against or exclude any person from
participation herein on grounds of race, religion, color, sex, age or national origin; and that it
shall take affirmative actions to insure that applicants are employed, and that employees are
treated during their employment, without regard to race, religion, color, sex, age, handicapped
status, or national origin.

The CONTRACTOR agrees not to participate in or cooperate with an international
boycott, as defined in Section 999 (b)(3) and (4) of the Internal Revenue Code of 1954, as
amended, or engage in conduct declared to be unlawful by Section 2 of Chapter 151E of the
Massachusetts General Laws.

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of
the contract, subject to additions and deductions, as provided in Section 00700 GENERAL
CONDITIONS, and to make payments on account thereof as provided in the Estimates and
Payments Paragraph of Section 00700 GENERAL CONDITIONS.

IN WITNESS WHEREOF, the parties to these presents have executed this contract in

four (4) counterparts, each of which shall be deemed an original, in the year and day first above
mentioned.
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AGREED:
TOWN OF DEDHAM, MASSACHUSETTS

(Owner)
By
(Name)
(Title)
CONTRACTOR:
By
(Name)
(Title)
(Address)

(City and State)

Approved as to Form:

By

(Owner's Counsel)

In accordance with M.G.L. C.44, Section 31C, this is to certify that an appropriation in the
amount of this contract is available therefor and that the has been authorized to
execute the contract and approve all requisitions and change orders.

By

(Owner's Accountant)

(Name)
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CERTIFICATE OF VOTE
(to be filed if Contractor is a Corporation)

l, , hereby certify that | am the duly qualified
(Secretary of the Corporation)

and acting Secretary of and | further certify that a meeting of the

(Name of Corporation)
Directors of said Company, duly called and held on , at which
(Date of Meeting)

all Directors were present and voting, the following vote was unanimously passed:

VOTED: To authorize and empower

Anyone acting singly, to execute Forms of General Bid, Contracts or Bonds on behalf of
the Corporation.

| further certify that the above vote is still in effect and has not been changed or modified
in any respect.

By:

(Secretary of Corporation)
A True Copy:

Attest:

(Notary Public)

My Commission Expires:

(Date)
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Contractor's Certification

A Contractor will not be eligible for award of a contract unless such Contractor has
submitted the following certification, which is deemed a part of the resulting contract:

CONTRACTOR'S CERTIFICATION

Name of the General Contractor

certifies that:

1. It intends to use the following listed construction trades in the work under the
contract
2. Will comply with the minority workforce ratio and specific affirmative action

steps contained herein; and

3. Will obtain from each of its subcontractors and submit to the contracting or
administering agency prior to the award of any subcontract under this contract the
subcontractor's certification required by these bid conditions.

Signature of Authorized
Representative of Contractor
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Subcontractor's Certification

Prior to the award of any subcontract, regardless of tier, the prospective subcontractor
must execute and submit to the General Contractor the following certification, which will be
deemed a part of the resulting subcontract:

SUBCONTRACTOR'S CERTIFICATION

Name of the Subcontractor
certifies that:

1. It intends to use the following listed construction trades in the work under contract

2. Will comply with the minority workforce ratio and specific affirmative action steps
contained herein; and

3. Will obtain from each of its subcontractors prior to the award of any subcontract under
this contract the subcontractor's certification required by these bid conditions.

Signature of Authorized
Representative of Subcontractor
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SECTION 00610
PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That we

(Name of Contractor)

a hereinafter called “Principal” and
(Corporation, Partnership, Joint Venture or Individual)

of , State of
(Surety) (City)

hereinafter called the "Surety"” and licensed by the State Division of Insurance to do business
under the laws of the Commonwealth of Massachusetts, are held and firmly bound to the Town
of Dedham, Massachusetts, hereinafter called "Owner", in the penal sum of

Dollars ($ )
in lawful money of the United States, for the payment of which sum well and truly to be made,
we bind ourselves, our heirs, executors, administrators and successors, jointly and severally,
firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas the Principal has

entered into a certain contract with the Owner (the “Construction Contract”), dated the
day of , 20, for the construction described as follows:

FY2016 NOVA CHIP.

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all
the undertakings, covenants, terms, conditions, and agreements of the Construction Contract
during the original term thereof, and any extensions thereof which may be granted by the Owner,
with or without notice to the Surety, and if he shall satisfy all claims and demands incurred under
the Construction Contract, and shall fully indemnify and save harmless the Owner from all costs
and damages which it may suffer by reason of failure to do so, and shall reimburse and repay the
Owner all outlay and expense which the Owner may incur in making good any default, then this
obligation shall be void; otherwise, this obligation shall remain in full force and effect.

PROVIDED, FURTHER, that the Surety’s obligation under this Bond shall arise after
(1) the Owner has declared the Principal in default of the Construction Contract or (2) has
declared that the Principal has failed, or is otherwise unable or unwilling, to execute the work
consistent with, and in conformance to, the Construction Contract (collectively referred to as a
“Contractor Default”). The determination of a Contractor Default shall be made solely by the
Owner.

When the Surety’s obligation under this Bond arises, the Surety, at its sole expense and at

the consent and election of the Owner, shall immediately take one of following steps: (1) arrange
for the Principal to perform and complete the work of the Construction Contract; (2) arrange for
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a contractor other than the Principal to perform and complete the work of the Construction
Contract; (3) reimburse the Owner, in a manner and at such time as the Owner shall decide, for
all costs and expenses incurred by the Owner in performing and completing the work of the
Construction Contract.

If the Surety does not proceed as provided in this Bond with due diligence and all
deliberate speed, the Surety shall be deemed to be in default of this Bond, and the Owner shall be
entitled to enforce any remedy available to the Owner.

After the Surety’s obligation under this Bond arises, the Surety is obligated, to the limit of
the amounts of this Bond, for (1) the correction of defective work and completion of the
Construction Contract; (2) additional design, professional services, and legal costs, including
attorney’s fees, resulting from the Contractor Default or from the default of the Surety under this
Bond; (3) any additional work beyond the Construction Contract made necessary by the
Contractor Default or default of the Surety under this Bond; and (4) liquidated damages as
provided in the Construction Contract, or if none are so specified, actual and foreseeable
consequential damages resulting from the Contractor Default or default of the Surety under this
Bond.

Any proceeding, legal or equitable, under this Bond shall be instituted in any court of
competent jurisdiction in the Commonwealth of Massachusetts.

The Surety, for value received, hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the Construction Contract or to the work to be
performed thereunder or the specifications accompanying the same shall in any way affect its
obligation on this bond, and it does hereby waive notice of any such change, extension of time,
alteration or addition to the terms of the Construction Contract or to the work or to the
specifications.

IN WITNESS WHEREOQOF, this instrument is executed in ( ) counterparts, each
one of which shall be deemed an original, this the day of :
20 .

ATTEST:
Principal
By

(Principal Secretary)

(Address-Zip Code)
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(SEAL)

Witness as to Principal

(Address-Zip Code)

ATTEST:
Surety
By
(Attorney-in-Fact)
(Address-Zip Code)
(SEAL)
Witness as to Surety
(Address-Zip Code)
NOTE: Date of Bond must not be prior to date of Contract. If Contractor is a Partnership,

all partners should execute Bond.
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SECTION 00620
PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: That we

a
(Name of Contractor) (Corporation, Partnership, Joint Venture or
Individual)
hereinafter called "Principal” and of :
(Surety)
State of hereinafter called the “Surety” and licensed by the State

(City and State)

Division of Insurance to do business under the laws of the Commonwealth of Massachusetts, are
held and firmly bound to the Town of Dedham, Massachusetts, hereinafter called "Owner", in the
penal sum of Dollars

$ ) in lawful money of the United States, for the payment of which sum
well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered
into a certain contract with the Owner, dated the day of
20___, a copy of which is hereto attached and made a part hereof for the construction descrlbed
as follows

FY2016 NOVA CHIP.

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms,
subcontractors, and corporations furnishing materials for or performing labor in the prosecution
of the work provided for in such contract, and any authorized extension or modification thereof,
including all amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs on
machinery, equipment and tools, consumed or used in connection with the construction of such
work, and all insurance premiums on said work, and for all labor, performed in such work
whether by subcontractor or otherwise, then this obligation shall be void; otherwise to remain in
full force and effect.

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and
agrees that no change, extension of time, alteration or addition to the terms of the contract or to
the work to be performed thereunder or the specifications accompanying the same shall in any
way affect its obligation on this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of this contract or to the work or to the
specifications.
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PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in () counterparts, each one of
which shall be deemed an original, this the day of , 20

ATTEST:

Surety

By

(Attorney-in-Fact)

(Address-Zip Code)

(SEAL)
Witness as to Surety
(Address-Zip Code)
NOTE: Date of Bond must not be prior to date of Contract.  If Contractor is a

Partnership, all partners should execute Bond.
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SECTION 00650
CERTIFICATE OF INSURANCE

The Contractor shall provide certificates of insurance acceptable to the OWNER prior to the
commencement of the work. The minimum coverage to be provided shall be as follows:

[Consult with your insurer as to appropriate coveragel]

Occurrence Aggregate
A. Owners Protective Liability:
Bodily Injury $1,000,000 $1,000,000
Property Damage $1,000,000 $1,000,000
B. Comprehensive General Liability
Bodily Injury $1,000,000 $1,000,000
Property Damage $1,000,000 $1,000,000

Including: 1. Operations/Premises 2. XCU 3. Products/Completed Operations
4. Contractual as Below 5. Independent Contractors
6. Broad Form Property Damage 7. Personal Injury

C. Auto Liability Per Person Per Accident
Bodily Injury $1,000,000 $1,000,000
Property Damage $1,000,000

Including: 1. All Owned
2. Hired
3. Non-owned

D. Workman's Compensation
Compensation Statutory State(s)
Coverage B Limit $1,000,000 if Applicable

E. Umbrella Liability
$2,000,000 Aggregate

F. Builder's Risk Insurance - "All Risk™ Completed Value Form $

As Specified in Contract or Agreement
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CONTRACTUAL LIABILITY

To the fullest extent permitted by Laws and Regulations, CONTRACTOR shall indemnify, and
hold harmless OWNER and its consultants, agents and employees from and against all claims,
damages, losses and expenses, direct, indirect or consequential (including but not limited to fees
and charges of engineers, architects, attorneys and other professionals and court and arbitration
costs) arising our of or resulting from performance of the Work, provided that any such claim,
damage, loss or expense(s) is attributable to bodily injury, sickness, disease or death, or to injury
to or destruction of tangible property (other than the Work itself) including the loss of use
resulting therefrom and (b) is caused in whole or in part by any negligent act or omission of
CONTRACTOR, any subcontractor, any person or organization directly or indirectly employed
by any of them to perform or furnish any of the Work or anyone for whose acts any of them may
be liable, regardless of whether or not it is caused in part by a party indemnified hereunder or
arises by or is imposed by Law and Regulations regardless of the negligence of any such party.

In any and all claims against OWNER or any of its consultants, agents or employees by any
employee of CONTRACTOR, and subcontractor, any person or organization directly or
indirectly employed by any of them to perform or furnish any of the Work or anyone for whose
acts any of them may be liable, the indemnification obligation under the above paragraph shall
not be limited in any way by any limitation on the amount or type of damages, compensation or
benefits payable by or for CONTRACTOR or any such subcontractor or other person or
organization under workers' or workmen's compensation acts, disability benefit acts or other
employee benefits acts.

Policies B, C, D, and E shall remain in effect during the one year correction period.

Such insurance as is herein certified applies to all operations of the insured in connection with,
and necessary and incidental to, the work herein described at the locations stated.

It is hereby understood and agreed that the above policies will not be restrictively amended,
materially changed nor canceled without 30 days advance notice by registered mail to OWNER.

Authorized Representative Signature Address
(Include Evidence of Authorization)
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SECTION 00700

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

ARTICLE 1 - CONTRACT DOCUMENTS

11 DEFINITIONS

111

1.1.2

1.13

114

1.15

THE CONTRACT DOCUMENTS

The Contract Documents consist of the Owner-Contractor Agreement, the
Conditions of the Contract (General, Supplemental and other Conditions), the
Drawings, the Specifications, all Addenda issued prior to and all Modifications
issued after execution of the Contract, and all applicable laws, ordinances and
regulations. A Modification is (1) a written amendment to the contract signed by
both parties, (2) a Change Order, (3) a written interpretation issued by the Owner
or (4) a written order for a minor change in the Work issued by the Owner
pursuant to Paragraph 12.3. The Contract Documents include Bidding Documents
such as the Advertisement or Invitation to Bid, the Instructions to Bidders, sample
forms, the Contractor's Bid or portions of Addenda relating to any of these, or any
other documents, specifically enumerated in the Owner-Contractor Agreement.

THE CONTRACT

The Contract Documents form the Contract for Construction. This Contract
represents the entire and integrated agreement between the parties hereto and
supersedes all prior negotiations, representations, or agreements, either written or
oral. The Contract may be amended or modified only by a Modification as
defined in Subparagraph 1.1.1.

THE WORK

The Work comprises the completed construction required by the Contract
Documents and includes all labor necessary to produce such construction, and all
materials and equipment incorporated or to be incorporated in such construction.

THE PROJECT
The project is the total construction of which the Work performed under the
Contract Documents may be the whole or a part.

"OR EQUAL"

The use of the words "Or Equal” following the name of any manufacturer, vendor
or proprietary product shall be understood to mean that articles or materials may
be substituted which, in the opinion of the Owner, are equal in quality, durability,
appearance, strength, design and performance to the articles or materials named or
described and will perform adequately in providing a first-class facility.
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When submitting shop drawing information on articles or materials which are
being proposed as substitutes for specified items, the Contractor shall clearly
identify them as such. If the articles or materials are accepted as equal to those on
which dimensions on the drawings are based, any dimensional variance from
those shown and/or specified shall be shown on the shop drawings prepared by the
Contractor, illustrating the manner in which conformity to dimensions and design
is to be obtained. All such drawings shall be subject to the approval of the Owner
and the installation of the article shall not proceed without first obtaining said
approval.

1.2 EXECUTION, CORRELATION AND INTENT

1.2.1 The Contract Documents shall be signed in not less than quadruplicate by the
Owner and Contractor.

1.2.2 By executing the Contract, the Contractor represents that he has visited the site,
familiarized himself with the local conditions under which the Work is to be
performed, and correlated his observations with the requirements of the Contract
Documents.

1.2.3 The intent of the Contract Documents is to include all items necessary for the
proper execution and completion of the Work. The Contract Documents are
complementary, and what is required by any one shall be as binding as if required
by all. Work not covered in the Contract Documents will not be required unless it
is consistent therewith and is reasonably inferable therefrom as being necessary to
produce the intended results. Words and abbreviations which have well-known
technical or trade meanings are used in the Contract Documents in accordance
with such recognized meanings.

1.2.4 The organization of the Specifications into divisions, sections and articles, and the
arrangement of Drawings shall not control the Contractor in dividing the Work
among Subcontractors or in establishing the extent of Work to be performed by
any trade.

1.3 OWNERSHIP AND USE OF DOCUMENTS

1.3.1 All Drawings, Specifications and copies thereof furnished by the Owner are and
shall remain the Owner's property. They are to be used only with respect to this
Project and are not to be used on any other project without the prior written
consent of the Owner. With the exception of one contract set for each party to the
Contract, such documents are to be returned or suitably accounted for to the
Owner at the completion of the Work. Submission or distribution to meet official
regulatory requirements or for other purposes in connection with the Project is not
to be construed as publication in derogation of any reserved rights.
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ARTICLE 2

2.1

ADMINISTRATION OF THE CONTRACT

211

212

2.1.3

214

2.15

2.16

2.1.7

The designated representative of the Owner or its Engineer will visit the site at
intervals appropriate to the stage of construction to familiarize himself generally
with the progress and quality of the Work and to determine in general if the Work
is proceeding in accordance with the Contract Documents. However, the Owner's
Representative or Engineer will not be required to make exhaustive or continuous
on-site inspections to check the quality or quantity of the Work.

The Owner shall at all times have access to the Work wherever it is in preparation
and progress. The Contractor shall provide facilities for such access so the Owner
may perform its functions under the Contract Documents.

Based on the Owner's observations and an evaluation of the Contractor's
Applications for Payment, the Owner will determine the amounts owing to the
Contractor and will issue Certificates for Payment in such amounts, as provided in
Paragraph 9.4.

The Owner will render information necessary for the proper execution or progress
of the Work within twenty (20) days of any request by the contractor or in
accordance with any time limit agreed upon.

The Owner will have authority to reject Work which does not conform to the
Contract Documents. Whenever, in his opinion, he considers it necessary or
advisable for the implementation of the intent of the Contract Documents, he will
have authority to require special inspection or testing of the Work in accordance
with Subparagraph 7.7.2 whether or not such Work be then fabricated, installed or
completed. Any such rejection of work shall not relieve the Contractor of the
responsibility for maintaining protection of the Work and the Owner's property.

The Owner or its Engineer will review and approve or take other appropriate
action upon Contractor's submittals such as Shop Drawings, Product Data and
Samples, but only for conformance with the design concept of the Work and with
the information given in the Contract Documents. Such action shall be taken with
reasonable promptness so as to cause no delay. The Owner's approval of a
specific item shall not indicate approval of an assembly of which the item is a
component.

The Owner will prepare Change Orders in accordance with Article 12, and will

have authority to order minor changes in the Work as provided in Subparagraph
12.4.1.
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2.1.8

The Owner will conduct inspections to determine the date of Substantial
Completion and Final Completion, will review written warranties and related
documents required by the Contract and assembled by the Contractor, and will
issue a final Certificate for Payment upon compliance with the requirements of
Paragraph 9.9.

ARTICLE 3—- OWNER

3.1

3.2

DEFINITION

3.11

3.1.2

The Owner is the person or entity identified as such in the Owner-Contractor
Agreement and is referred to throughout the Contract Documents as if singular in
number and masculine in gender. The term Owner means the Owner or his
authorized representative, which for this Project shall be the Town Manager.

The Engineer for the Project shall be the Director of Engineering.

INFORMATION AND SERVICES REQUIRED OF THE OWNER

3.2.1

3.2.2

3.2.3

3.24

3.25

3.2.6

3.2.7

The Owner shall, at the time of execution of the Agreement and any subsequent
Change Orders, certify for the Contractor that financial arrangements have been
made to fulfill the Owner's obligations under the Contract.

The Owner shall furnish all surveys describing the physical characteristics, legal
limitations and utility locations for the site of the Project, and a legal description
of the site.

Except as provided in Subparagraph 4.7.1. Owner shall secure and pay for
necessary approvals, easements, assessments and charges required for the
construction, use or occupancy of permanent structures or for permanent changes
in existing facilities.

Information or services under the Owner's control shall be furnished by the Owner
with reasonable promptness to avoid delay in the orderly progress of the Work.

The Owner will furnish the Contractor with (2) copies of all Drawings and
Specifications and revisions issued during the progress of the Work; all additional
copies will be furnished upon request at the cost of reproduction.

The Owner, through its designated agent or Engineer, shall forward all
instructions directly to the Contractor.

The foregoing are in addition to other duties and responsibilities of the Owner
enumerated herein and especially those in respect to Work by Owner or by
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3.3

3.4

Separate Contractors, Payments and Completion, and Insurance in Articles 6, 9
and 11 respectively.

OWNER'S RIGHT TO STOP THE WORK

33.1

If the Contractor fails to correct defective Work as required by Paragraph 13.2 or
fails to carry out the Work in accordance with the Contract Documents or if the
Owner shall for any other reason so require, the Owner, by a written order signed
personally or by an agent specifically so empowered by the Owner in writing, may
order the Contractor to stop the Work, or any portion thereof, until the cause for
such order has been eliminated or until further written notice from the Owner;
however, this right of the Owner to stop the Work shall not give rise to any duty
on the part of the Owner to exercise this right for the benefit of the Contractor or
any other person or entity, except to the extent required by Subparagraph 6.1.3.
The Contractor shall resume the Work after such stoppage promptly upon written
notice to do so from the Owner. If such stoppage is required through no fault of
the Contractor, the Contract Time (and the dates for achieving Substantial
Completion and Final Completion) shall be extended by a period equal to the
period of the stoppage, and the Contractor shall be compensated for its reasonable
and justifiable costs incurred as a result of such stoppage.

OWNER'S RIGHT TO CARRY OUT THE WORK

34.1

If the Contractor defaults or neglects to carry out the Work in accordance with the
Contract Documents and fails within seven days after receipt of written notice
from the Owner to commence and continue correction of such default or neglect
with diligence and promptness, the Owner may, without prejudice to any other
remedy he may have, perform such work or cause such work to be performed
and/or make good such deficiencies. In such case an appropriate Change Order
shall be issued deducting from the payments then or thereafter due the Contractor
the cost of correcting such deficiencies, including compensation for additional
services made necessary by such default, neglect or failure. If the payments then
or thereafter due the Contractor are not sufficient to cover the amount, the
Contractor shall pay the difference to the Owner.

ARTICLE 4 - CONTRACTOR

4.1

4.2

DEFINITION

411

The Contractor is the person or entity identified as such in the Owner-Contractor
Agreement and is referred to throughout the Contract Documents as if singular in
number and masculine in gender. The term Contractor means the Contractor or
his authorized representative.

REVIEW OF CONTRACT DOCUMENTS
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4.2.1 The Contractor shall carefully study and compare the Contract Documents and
shall at once report to the Owner any error, inconsistency or omission he may
discover. The Contractor shall not be liable to the Owner for any damage
resulting from errors, inconsistencies or omissions in the Contract Documents
which he discovers but shall be liable for damage to the extent he reasonably
should have but failed to discover such errors, inconsistencies or omissions. The
Contractor shall perform no portion of the Work at any time without Contract
Documents or, where required, approved Shop Drawings, Product Data or
Samples for such portion of the Work.

SUPERVISION AND CONSTRUCTION PROCEDURES

4.3.1 The Contractor shall supervise and direct the Work, using his best skill and
attention which shall not be less than such state of skill and attention generally
rendered by the contracting profession for projects similar to the Project in scope,
difficulty and location. The Contractor shall maintain adequate supervisory
personnel at the Premises during the performance of the Work. He shall be solely
responsible for all construction means, methods, techniques, sequences and
procedures and for coordinating all portions of the Work under the Contract.

4.3.2 The Contractor shall be responsible to the Owner for the acts and omissions of his
employees, Subcontractors and their agents and employees, and other persons
performing any of the Work under a contract with the Contractor. This obligation
shall also extend to the presence on the Site of suppliers of materials or
equipment, their employees, contractors, and agents engaged in the work.

4.3.3 The Contractor shall not be relieved from his obligations to perform the Work in
accordance with the Contract Documents either by the activities or duties of the
Owner in its administration of the Contract, or by inspection, tests or approvals
required or performed under Paragraph 7.7 by persons other than the Contractor.

LABOR AND MATERIALS

4.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall
provide and pay for all labor, materials, equipment, tools, construction equipment
and machinery, water, heat, utilities, transportation, and other facilities and service
necessary for the proper execution and completion of the Work, whether
temporary or permanent and whether or not incorporated or to be incorporated in
the Work.

4.4.2 The Contractor shall at all times enforce strict discipline and good order among
his employees and shall not employ on the Work any unfit person or anyone not
skilled in the task assigned to him including all persons on the Site controlled
directly or indirectly by the Contractor.
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4.5

4.6

4.7

WARRANTY

45.1

The Contractor warrants to the Owner that all materials and equipment furnished
under this Contract will be new and of recent manufacture unless otherwise
permitted in writing by the Owner and that all Work will be of good quality, free
from faults and defects and in conformance with the Contract Documents. All
Work not conforming to these requirements, including substitutions not properly
approved and authorized, may be considered defective and, promptly after written
notification of non-conformance, shall be repaired or replaced by the Contractor
with Work conforming to such requirements. If required by the Owner, the
Contractor shall furnish satisfactory evidence as to the kind and quality of
materials and equipment. This warranty is not limited by the provisions of
Paragraph 13.2.

TAXES

4.6.1

The Contractor shall pay all applicable sales, consumer, use and other similar
taxes for the Work or portion thereof provided by the Contractor which are legally
enacted at the time bids are received, whether or not yet effective.

PERMITS, FEES AND NOTICES

4.7.1

4.7.2

4.7.3

4.7.4

Unless otherwise expressly provided in the Supplemental General Conditions, the
Contractor shall secure and pay for all permits and fees, licenses and inspections
necessary for the proper execution and completion of the Work which are
customarily secured after execution of the Contract and which are legally required
at the time the bids are received, and the same shall at all times be the property of
the Owner and shall be delivered to the Owner upon completion of the Project.

The Contractor shall give all notices and comply with all federal, state and local
laws, ordinances, rules, regulations and lawful orders of any public authority
bearing on the performance of the Work. The Contractor shall provide the Owner
with reproductions of all permits, licenses and receipts for any fees paid. The
Owner represents that it has disclosed to the Contractor all orders and
requirements known to the Owner of any public authority particular to this
Contract.

If the Contractor observes that any of the Contract Documents are at variance with
applicable laws, statutes, codes and regulations in any respect, he shall promptly
notify the Owner in writing, and any necessary changes shall be accomplished by
appropriate Modification.

If the Contractor performs any Work which he knows or should know is contrary
to such laws, ordinances, rules and regulations, and without such notice to the
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4.8

4.9

4.10

411

Owner, he shall assume full responsibility therefor and shall bear all costs
attributable thereto.

SUPERINTENDENT

48.1

The Contractor shall employ a competent superintendent and necessary assistants
who shall be in attendance at the Project site at all times during the progress of the
Work. The superintendent shall represent the Contractor and all communications
given to the superintendent shall be as binding as if given to the Contractor.
Important communications shall be confirmed in writing. Other communications
shall be so confirmed on written request in each case.

PROGRESS SCHEDULE

49.1

The Contractor, immediately after being awarded the Contract, shall prepare and
submit for the Owner's information an estimated progress schedule for the Work.
The progress schedule shall be related to the entire Project to the extent required
by the Contract Documents, and shall provide for expeditious and practicable
execution of the Work.

DOCUMENTS AND SAMPLES AT THE SITE

4.10.1

The Contractor shall maintain at the site for the Owner one record copy of all
Drawings, Specifications, Addenda, Change Orders and other Modifications, and
"As-Built" Drawings and Specifications in good order and marked currently to
record all changes made during construction, and approved Shop Drawings,
Product Data and Samples. These shall be available to the Owner upon
completion of the Work.

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

4111

411.2

4113

4114

Shop Drawings are drawings, diagrams, schedules and other data specially
prepared for the Work by the Contractor or any Subcontractor, manufacturer,
supplier or distributor to illustrate some portion of the Work.

Product Data are illustrations, standard schedules, performance charts,
instructions, brochures, diagrams and other information furnished by the
Contractor to illustrate a material, product or system for some portion of the
Work.

Samples are physical examples which illustrate materials, equipment or
workmanship and establish standards by which the Work will be judged.

The Contractor shall review, approve and submit, with reasonable promptness and
in such sequence as to cause no delay in the Work or in the work of the Owner or
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4.12

4.13

4115

4.11.6

4.11.7

411.8

any separate contractor, all Shop Drawings, Product Data and Samples required by
the Contract Documents.

By approving and submitting Shop Drawings, Product Data and Samples, the
Contractor represents that he has determined and verified all materials, field
measurements, and field construction criteria related thereto, or will do so, and
that he has checked and coordinated the information contained within such
submittals with the requirements of the Work and of the Contract Documents.

The Contractor shall not be relieved of responsibility for any deviation from the
requirements of the Contract Documents by the Owner's approval of Shop
Drawings, Product Data or Samples or the Engineer's approval of the same unless
the Contractor has specifically informed the Owner or Engineer in writing of such
deviation at the time of submission and the Owner or Engineer has given written
approval to the specific deviation. The Contractor shall not be relieved from
responsibility from errors or omissions in the Shop Drawings, Product Data or
Samples by the Owner's approval thereof.

The Contractor shall direct specific attention, in writing or on resubmitted Shop
Drawings, Product Data or Samples, to revisions other than those requested by the
Owner or its Engineer on previous submittals.

No portion of the Work requiring submission of a Shop Drawing, Product Data or
Sample shall be commenced until the submittal has been approved by the Owner

or Engineer. All such portions of the Work shall be in accordance with approved

submittals.

USE OF SITE

412.1

The Contractor shall confine operations at the site to areas permitted by law,
ordinances, permits and the Contract Documents and shall not unreasonably
encumber the site with any materials or equipment.

CUTTING AND PATCHING OF WORK

413.1

4.13.2

The Contractor shall be responsible for all cutting, fitting or patching that may be
required to complete the Work or to make its several parts fit together properly.

The Contractor shall not damage or endanger any portion of the Work or the work
of the Owner or any separate contractors by cutting, patching or otherwise altering
any work, or by excavation. The Contractor shall not cut or otherwise alter the
work of the Owner or any separate contractor except with the written consent of
the Owner and of such separate contractor. The Contractor shall not unreasonably
withhold from the Owner or any separate contractor his consent to cutting or
otherwise altering the Work.
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4.14

4.15

4.16

4.17

CLEANING UP

4.14.1 The Contractor at all times shall keep the premises free from accumulation of
waste materials or rubbish caused by his operations. At the completion of the
Work he shall remove all his waste materials and rubbish from and about the
Project in full compliance with all applicable laws and regulations as well as all
his tools, construction equipment, machinery and surplus materials and the Project
shall be thoroughly cleaned and ready for immediate occupancy by the Owner.

4.14.2 If the Contractor fails to clean up at the completion of the Work, the Owner may
do so as provided in Paragraph 3.4 and the cost thereof shall be charged to the
Contractor.

COMMUNICATIONS

4.15.1 The Contractor shall forward all communications to the Owner through the
Director of Engineering, David J. Field, P.E..

ROYALTIES AND PATENTS

4.16.1 The Contractor shall pay all royalties and license fees. He shall defend all suits or
claims for infringement of any patent rights and shall save the Owner harmless
from loss on account thereof, except that the Owner shall be responsible for all
such loss when a particular design, process or the product of a particular
manufacturer or manufacturers is specified, but if the Contractor believes or has
reason to believe that the design, process or product specified is an infringement
of a patent, he shall be responsible for such loss unless he promptly gives such
information to the Owner, and thereafter the Owner insists on the use of the
design, process or products specified.

INDEMNIFICATION

4.17.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold
harmless the Owner, the Engineer and their agents and employees from and
against all claims, damages, losses and expenses, including but not limited to
attorneys' fees, arising out of or resulting from the performance of the Work,
provided that any such claim, damage, loss or expense (1) is attributable to bodily
injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself) including the loss of use resulting therefrom, and (2)
is caused in whole or in part by any negligent act or omission of the Contractor,
any Subcontractor, anyone directly or indirectly employed by any of them or
anyone for whose acts any of them may be liable, regardless of whether or not it is
caused in part by a party indemnified hereunder. Such obligation shall not be
construed to negate, abridge, or otherwise reduce any other right or obligation of
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4.17.2

4.17.3

indemnity which would otherwise exist as to any party or person described in this
Paragraph 4.17.

In any and all claims against the Owner the Engineer or any of their agents or
employees by any employee of the Contractor, any Subcontractor, anyone directly
or indirectly employed by any of them or anyone for whose acts any of them may
be liable, the indemnification obligation under this Paragraph 4.17 shall not be
limited in any way by any limitation on the amount or type of damages,
compensation or benefits payable by or for the Contractor or any Subcontractor
under workers' or workmen's compensation acts, disability benefit acts or other
employee benefit acts.

The obligations of the Contractor under this paragraph 4.17 shall not extend to the
liability of the Owner, the Engineer, their agents or employees, arising out of (1)
the preparation or approval of maps, drawings, opinions, reports, surveys, change
orders, designs or specifications, or (2) written directions or instructions given by
the Owner, the Engineer, their agents or employees, provided they are the sole
cause of the injury or damage.

ARTICLE 5 - SUBCONTRACTORS

5.1

5.2

DEFINITION

5.1.1

512

A Subcontractor is a person or entity who has a direct contract with the Contractor
to perform any of the Work at the site. The term Subcontractor is referred to
throughout the Contract Documents as if singular in number and masculine in
gender and means a Subcontractor or his authorized representatives. The term
Subcontractor does not include any separate contractor or his subcontractors.

A Sub-subcontractor is a person or entity who has a direct or indirect contract
with a Subcontractor to perform any of the Work at the site. The term Sub-
subcontractor is referred to throughout the Contract Documents as if singular in
number and masculine in gender and means a Sub-subcontractor or an authorized
representative thereof.

AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF
THE WORK

521

Unless otherwise required by the Contract Documents or the Bidding Documents,
the Contractor, as soon as practicable after the award of the Contract, shall furnish
to the Owner in writing the names of the persons or entities (including those who
are to furnish materials or equipment fabricated to a special design) proposed for
each of the principal portions of the Work. The Owner will reply to the
Contractor in writing within twenty (20) days stating whether or not the Owner,
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5.3

5.2.2

5.2.3

5.24

after due investigation, has reasonable objection to any such proposed person or
entity.

The Contractor shall not contract with any such proposed person or entity to
whom the Owner has made reasonable objection under the provisions of
Subparagraph 5.2.1. The Contractor shall not be required to contract with anyone
to whom he has a reasonable objection.

If the Owner has reasonable objection to any such proposed person or entity, the
Contractor shall submit a substitute to whom the Owner has no reasonable
objection.

The Contractor shall make no substitution for any Subcontractor, person or entity
previously selected if the Owner makes reasonable objection to such substitution.

SUBCONTRACTUAL RELATIONS

531

By an appropriate agreement, written where legally required for validity, the
Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by the terms of the
Contract Documents, and to assume toward the Contractor all the obligations and
responsibilities which the Contractor, by these Documents, assumes toward the
Owner. Said agreement shall preserve and protect the rights of the Owner under
the Contract Documents with respect to the Work to be performed by the
Subcontractor so that the subcontracting thereof will not prejudice such rights.
Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with his Sub-subcontractors. The Contractor shall make
availability to each proposed Subcontractor, prior to the execution of the
Subcontract, copies of the Contract Documents to which the Subcontractor will be
bound by this Paragraph 5.3, and identify to the Subcontractor any terms and
conditions of the proposed Subcontract which may be at variance with the
Contract Documents. Each Subcontractor shall similarly make copies of such
Documents available to his Sub-subcontractors. The Contractor shall be fully
responsible to the Owner for the acts and omissions of all Subcontractors and
other entities or persons directly or indirectly employed by him to perform the
Work. If requested by the Owner, the form and substance of any Subcontract with
the Contractor shall be subject to the prior written consent of the Owner, which
consent shall not be unreasonably withheld or delayed.

ARTICLE 6 - WORK BY OWNER OR BY SEPARATE CONTRACTORS

6.1

OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE
CONTRACTS
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6.2

6.1.1

6.1.2

6.1.3

The Owner reserves the right to perform work related to the Project with his own
forces, and to award separate contracts in connection with other portions of the
Project or other work on the site under these or similar Conditions of the Contract.
If the Contractor claims that delay or additional cost is involved because of such
action by the Owner, he shall make such claim as provided elsewhere in the
Contract Documents.

When separate contracts are awarded for different portions of the Project or other
work on the site, the term Contractor in the Contract Documents in each case shall
mean the Contractor who executes each separate Owner-Contractor Agreement.

The Owner will provide for the coordination of the work of his own forces and of
each separate contractor with the Work of the Contractor, who shall cooperate
therewith as provided in Paragraph 6.2.

MUTUAL RESPONSIBILITY

6.2.1

6.2.2

6.2.3

6.2.4

6.2.5

The Contractor shall afford the Owner and separate contractors reasonable
opportunity for the introduction and storage of their materials and equipment and
the execution of their work, and shall connect and coordinate his Work with theirs
as required by the Contract Documents.

If any part of the Contractor's Work depends for proper execution or results upon
the work of the Owner or any separate contractor, the Contractor shall, prior to
proceeding with the Work, promptly report to the Owner any apparent
discrepancies or defects in such other work that render it unsuitable for such
proper execution and results. Failure of the Contractor so to report shall
constitute an acceptance of the Owner's or separate contractors' work as fit and
proper to receive his Work, except as to defects which may subsequently become
apparent in such work by others.

Any costs caused by defective or ill-timed work shall be borne by the party
responsible therefor.

Should the Contractor cause damage to the work or property of the Owner, or to
other work on the site, the Contractor shall promptly remedy such damage as
provided in Subparagraph 10.2.5.

Should the Contractor wrongfully cause damage to the work or property of any
separate contractor, the Contractor shall upon due notice promptly attempt to
settle with such other contractor by agreement, or otherwise to resolve the dispute.
If such separate contractor sues or initiates an arbitration proceeding against the
Owner on account of any damage alleged to have been caused by the Contractor,
the Owner shall notify the Contractor who shall defend such proceedings at the
Contractor's expense, and if any judgment or award against the Owner arises
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6.3

therefrom the Contractor shall pay or satisfy it and shall reimburse the Owner for
all attorneys' fees and court or arbitrations costs which the Owner has incurred.

OWNER'S RIGHT TO CLEAN UP
6.3.1 If adispute arises between the Contractor and separate contractors as to their

responsibility for cleaning up as required by Paragraph 4.15, the Owner may clean
up and charge the cost thereof to the contractors responsible therefor.

ARTICLE 7 - MISCELLANEOUS PROVISIONS

7.1

7.2

7.3

7.4

GOVERNING LAW

7.1.1 The Contract shall be governed by the law of the Commonwealth of
Massachusetts. All applicable provisions of Federal, state, or local laws, by-laws,
rules, or regulations are incorporated into the Contract as if fully set forth herein,
and shall prevail over any conflicting provisions of the General or Supplemental
General Conditions.

SUCCESSORS AND ASSIGNS

7.2.1 The Owner and the Contractor each bind himself, his partners, successors, assigns
and legal representatives to the other party hereto and to the partners, successors,
assigns and legal representatives of such other party in respect to all covenants,
agreements and obligations contained in the Contract Documents. The Contractor
shall not assign the Contract or sublet it as a whole without the written consent of
the Owner, nor shall the Contractor assign any moneys due or to become due to
him hereunder, without the previous written consent of the Owner.

WRITTEN NOTICE

7.3.1 Written notice shall be deemed to have been duly served if delivered in person to
the individual or member of the firm or entity or to an officer of the corporation
for whom it was intended, or if delivered at or sent by registered or certified mail
to the last business address known to him who gives the notice. Written Notice to
the Owner shall be delivered to the Director of Engineering, 55 River Street,
Dedham, MA 02026.

CLAIMS FOR DAMAGES

7.4.1 Should either party to the Contract suffer injury or damage to person or property
because of any act or omission of the other party or of any of his employees,
agents or others for whose acts he is legally liable, claim shall be made in writing
to such other party within a reasonable time after the first observance of such
injury or damage. The reasonable time shall not exceed fourteen days.
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7.5

7.6

1.7

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

7.5.1 The Contractor shall furnish a Performance Bond in an amount at least equal to
one hundred percent (100%) of the Contract price as security for the faithful
performance of this Contract and also a Payment Bond in an amount not less than
one hundred percent (100%) of the Contract price as security for the payment of
all persons performing labor on the project under this Contract and furnishing
materials in connection with this Contract. The Performance Bond and the
Payment Bond may be in one or in separate instruments in accordance with local
law, and in a form acceptable to the Owner, and shall remain in effect through the
one-year warranty period.

RIGHTS AND REMEDIES

7.6.1 The duties and obligations imposed by the Contract Documents and the rights and
remedies available thereunder shall be in addition to and not a limitation of any
duties, obligations, rights and remedies otherwise imposed or available by law,
except as otherwise set forth therein.

7.6.2 No action or failure to act by the Owner, the Engineer or Contractor shall
constitute a waiver of any right or duty afforded any of them under the Contract,
nor shall any such action or failure to act constitute an approval of or acquiescence
in any breach thereunder, except as may be specifically agreed in writing.

TESTS

7.7.1 If the Contract Documents, laws, ordinances, rules, regulations or orders of any
public authority having jurisdiction require any portion of the Work to be
inspected, tested or approved, the Contractor shall give the Owner and Engineer
timely notice of its readiness so the Owner and Engineer may observe such
inspection, testing or approval. The Contractor shall bear all costs of such
inspections, tests or approvals conducted by public authorities which are normal
and customary for the type of work required by the Contract. Unless otherwise
provided, the Owner shall bear all costs of other inspections, tests or approvals.
All testing methods, organizations, and personnel shall be approved by the Owner
or Engineer before the start of testing Work, without regard to what party will
ultimately pay for such Work.

7.7.2 If the Owner or Engineer determines that any Work requires special inspection,
testing, or approval which Subparagraph 7.7.1 does not include, it will instruct the
Contractor to order such special inspection, testing or approval, and the
Contractor shall give notice as provided in Subparagraph 7.7.1. If such special
inspection or testing reveals a failure of the Work to comply with the requirements
of the Contract Documents, the Contractor shall bear all costs thereof, including
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7.7.3

7.7.4

compensation for the Owner's additional services made necessary by such failure;
otherwise the Owner shall bear such costs, and an appropriate Change Order shall
be issued.

Required certificates of inspection, testing or approval shall be secured by the
Contractor and promptly delivered by him to the Owner and Engineer.

If the Owner or Engineer is to observe the inspections, tests or approvals, he will
do so promptly and, where practicable, at the source of supply.

ARTICLE 8- TIME

8.1

8.2

DEFINITIONS

8.1.1

8.1.2

8.1.3

8.14

Unless otherwise provided, the Contract Time is the period of time allotted in the
Contract Documents for Substantial and Final Completion of the Work as defined
in Subparagraph 8.1.3, including authorized adjustments thereto. Time is of the
essence with regard to completion of the Work required by the Contract.

The date of commencement of the Work is the date established in a notice to
proceed. If there is no notice to proceed, it shall be the date of the Owner-
Contractor Agreement or such other date as may be established therein.

The Date of Substantial Completion of the Work or designated portion thereof is
the Date certified by the Owner when construction is substantially complete, in
accordance with the Contract Documents, other than only custom punch list items,
the lack of or completion of which will not interfere with the Owner's use, so the
Owner can lawfully occupy and utilize the Work or designated portion thereof for
the use for which it is intended. The Date of Final Completion of the Work is the
date on which the Owner issues its final Certificate for Payment in accordance
with Paragraph 9.9.1 hereof.

The term day as used in the Contract Documents shall mean calendar day unless
otherwise specifically designated.

PROGRESS AND COMPLETION

8.2.1

8.2.2

All time limits stated in the Contract Documents are of the essence of the
Contract.

The Contractor shall begin the Work on the date of commencement as defined in
Subparagraph 8.1.2. He shall carry the Work forward expeditiously with adequate
forces and shall achieve Substantial Completion within the Contract Time, and
Final Completion thereafter in accordance with the provisions of the Contract
Documents.
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8.3

8.4

DELAYS AND EXTENSIONS OF TIME

8.3.1

8.3.2

8.3.3

If the Contractor is delayed at any time in the progress of the Work by any act or
neglect of the Owner or Engineer or by any employee of the Owner or Engineer,
or by any separate contractor employed by the Owner or Engineer, or by changes
ordered in the Work, or by labor disputes, fire, unusual delay in transportation,
adverse weather conditions not reasonably anticipated, unavoidable casualties, or
any causes beyond the Contractor's or its Subcontractor's control, or by delay
authorized by the Owner, then, provided such delay in no way results from the act
or neglect of the Contractor or any of its Subcontractors, the Contract Time shall
be extended by Change Order for such reasonable time as the Owner may
determine.

Any claim for extension of time shall be made in writing to the Owner not more
than seven (7) days after the commencement of the delay; otherwise it shall be
waived. In the case of a continuing delay only one claim is necessary. The
Contractor shall provide an estimate of the probable effect of such delay on the
progress of the Work.

If no agreement is made stating the dates upon which interpretations shall be
furnished, then no claim for delay shall be allowed on account of failure to furnish
such interpretation until fifteen days after written request is made for them, and
not then unless such claim is reasonable.

LIQUIDATED DAMAGES

8.4.1

8.4.2

If the Contractor shall neglect, fail or refuse to complete the work within the time
herein specified, or any proper extension thereof granted by the Owner, then the
Contractor does hereby agree, as a part consideration for the awarding of this
Contract, to pay to the Owner the amount specified in the Contract, not as a
penalty but as liquidated damages for such breach of contract as hereinafter set
forth, for each and every calendar day that the Contract shall be in default after the
time stipulated in the Contract for completing the work.

The said amount is fixed and agreed upon by and between the Contractor and the
Owner because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damages the Owner would in such event sustain, and said
amount is agreed to be the amount of damages which the Owner would sustain
and said amount shall be retained from time to time by the Owner from current
periodical estimates.

It is further agreed that time is of the essence of each and every portion of this

Contract and of the specifications wherein as definite and certain length of times
if fixed for the performance of any act whatsoever; and where under the Contract
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8.4.3

8.4.4

an additional time is allowed for the completion of any work, the new time limit
fixed by such extension shall be of the essence of this contract.

Provided, that the contractor shall not be charged with liquidated damages or any
excess cost when the Owner determines that the Contractor is without fault and
the Contractor's reasons for the time extension are acceptable to the Owner;
Provided, further, that the Contractor shall not be charged with liquidated
damages or any excess cost when the delay in completion of the work is due:

(1) to any preference, priority or allocation order duly issued by the Government;

(2) to unforeseeable cause beyond the control and without the fault of negligence
of the Contractor, including, but not restricted to, acts of God, or of the public
enemy, acts of the Owner, acts of another Contractor in the performance of a
contract with the Owner, fires, floods, epidemics, quarantine restrictions,
strikes, freight embargoes, and severe weather; and

(3) to any delays of subcontractors or suppliers occasioned by any of the causes
specified in subsection (1.) and (2.) of this article:

Provided, further, that the Contractor shall, within ten (10) days from the
beginning of such delay, unless the Owner shall grant a further period of time
prior to the date of final settlement of the Contract, notify the Owner, in writing,
of the causes of the delay, who shall ascertain the facts and extent of the delay and
notify the Contractor within a reasonable time of its decision in the matter.

ARTICLE 9 - PAYMENTS AND COMPLETION

9.1

9.2

9.3

CONTRACT SUM

9.11

The Contract Sum is stated in the Owner-Contractor Agreement and, including
authorized adjustments thereto, is the total amount payable by the Owner to the
Contractor for the performance of the Work under the Contract Documents.

SCHEDULE OF VALUES

9.21

Before the first Application for Payment, the Contractor shall submit to the Owner
a schedule of values allocated to the various portions of the Work, prepared in
such form and supported by such data to substantiate its accuracy as the Owner
may require. This schedule, unless objected to by the Owner, shall be used only
as a basis for the Contractor's Application for Payment.

APPLICATIONS FOR PAYMENT
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93.1

9.3.2

9.3.3

The Contractor shall submit to the Owner an itemized Application for Payment
supported by such data substantiating the Contractor's right to payment as
provided elsewhere in the Contract Documents for the period ending the 25th day
of each month within the Contract period.

Unless otherwise provided in the Contract Documents, payments will be made on
account of materials or equipment not incorporated in the Work but delivered and
suitably stored at the site and, if approved in advance by the Owner, payments
may similarly be made for materials or equipment suitably stored at some other
location agreed upon in writing. Payments for materials or equipment stored on
or off the site shall be conditioned upon submission by the Contractor of bills of
sale or such other procedures satisfactory to the Owner to establish the Owner's
title to such materials or equipment or otherwise protect the Owner's interest,
including applicable insurance and transportation to the site for those materials
and equipment stored off the site. The Contractor shall assume responsibility to
protect all such materials from loss or damage at no cost to the Owner, until they
are finally incorporated into the Work, whether or not they have been paid for by
the Owner.

The Contractor warrants that title to all Work, materials and equipment covered
by an Application for Payment will pass to the Owner either by incorporation in
the construction or upon the receipt of payment by the Contractor, whichever
occurs first, free and clear of all liens, claims, security interests or encumbrances,
hereinafter referred to in this Article 9 as "liens™; and that no Work, materials or
equipment covered by an Application for Payment will have been acquired by the
Contractor, or by any other person performing Work at the site or furnishing
materials and equipment for the Project, subject to an agreement under which an
interest therein or an encumbrance thereon is retained by the seller or otherwise
imposed by the Contractor or such other person.

9.4  CERTIFICATES OF PAYMENT

94.1

9.4.2

The Owner will, within ten days after the receipt of the Contractor's Application
for Payment, issue a Certificate for Payment to the Contractor for such amount as
the Owner determines is properly due, or notify the Contractor in writing his
reasons for withholding a Certificate as provided in Subparagraph 9.6.1.

The issuance of a Certificate for Payment will constitute a representation by the
Owner, based on its observations at the site as provided in Subparagraph 3.2.7 and
the data comprising the application for Payment, that the Work has progressed to
the point indicated; that, to the best of his knowledge, information and belief, the
quality of Work is in accordance with the Contract Documents (subject to an
evaluation of the Work for conformance with the Contract Document upon
Substantial Completion, to the results of any subsequent tests required by or
performed under the Contract Documents correctable prior to completion, and to
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9.5

9.6

any specific qualifications stated in his Certificate); and that the Contractor is
entitled to payment in the amount certified. However, by issuing a Certificate for
Payment, the Owner shall not thereby be deemed to represent that he has made
exhaustive or continuous on-site inspections to check the quality or quantity of the
Work or that he has reviewed the construction means, methods, techniques,
sequences or procedures, or that he has made any examination to ascertain how or
for what purpose the Contractor has used the moneys previously paid on account
of the Contract Sum.

PROGRESS PAYMENTS

951

9.5.2

9.5.3

954

9.5.5

After the Owner has issued a Certificate for Payment, the Owner shall make
payment in the manner and within the time provided in the Contract Documents.
The Owner reserves the right to a 5% general retainage from each progress
payment, which retainage shall be released to the Contractor upon substantial
completion.

The Contractor shall promptly pay each Subcontractor, upon receipt of payment
from the Owner, out of the amount paid to the Contractor on account of such
Subcontractor's Work, the amount to which said Subcontractor is entitled,
reflecting the percentage actually retained, if any, from payments to the Contractor
on account of such Subcontractor's Work. The Contractor shall, by an appropriate
agreement with each Subcontractor, require each Subcontractor to make payments
to his Sub-subcontractors in similar manner.

The Owner may, on request and at his discretion, furnish to any Subcontractor, if
practicable, information regarding the percentages of completion or the amounts
applied for by the Contractor and the action taken thereon by the Owner on
account of Work done by such Subcontractor.

The Owner shall not have any obligation to pay or to see to the payment of any
moneys to any Subcontractor except as may otherwise be required by law.

No Certificate for a progress payment, nor any progress payment, nor any partial
or entire use or occupancy of the Project by the Owner, shall constitute an
acceptance of any Work not in accordance with the Contract Documents.

PAYMENTS WITHHELD

9.6.1

The Owner shall decline to certify payment and withhold its Certificate in whole
or in part, to the extent necessary reasonably to protect itself. If the Owner is
unable to certify payment in the amount of the Application, he will notify the
Contractor as provided in Subparagraph 9.4.1. If the Contractor and the Owner
cannot agree on a revised amount, the Owner will promptly issue a Certificate for
Payment for the amount for which it determines is properly due. The Owner may
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9.7

9.8

9.6.2

also decline to certify payment or, because of subsequently discovered evidence or

subsequent observations, it may nullify the whole or any part of any Certificate for

Payment previously issued, to such extent as may be necessary in its opinion to

protect itself from loss because of:

(1) defective work not remedied,

(2) third party claims filed or reasonable evidence indicating probable filing of
such claims,

(3) failure of the Contractor to make payments properly to Subcontractors or for
labor, materials or equipment,

(4) reasonable evidence that the Work cannot be completed for the unpaid balance
of the Contract Sum,

(5) damage to the Owner or another Contractor,

(6) reasonable evidence that the Work will not be completed within the Contract
Time, or

(7) material failure to carry out the Work in accordance with the Contract
Documents.

When the above grounds in Subparagraph 9.6.1 are removed, payment shall be
made for amounts withheld because of them.

FAILURE OF PAYMENT

9.7.1

If the Owner does not issue a Certificate for Payment, through no fault of the
Contractor, within ten days after receipt of the Contractor's Application for
Payment, then the Contractor may, upon ten additional days' written notice to the
Owner, stop the Work until payment of the amount owing has been received. The
Contract Sum shall be increased by the amount of the Contractor's reasonable and
justifiable costs of shut-down, delay and start-up, which shall be effected by
appropriate Change order in accordance with Paragraph 12.3.

SUBSTANTIAL COMPLETION

9.8.1

When the Contractor considers that the Work, or a designated portion thereof
which is acceptable to the Owner, is substantially complete as defined in
Subparagraph 8.1.3, the Contractor shall prepare for submission to the Owner a
list of items to be completed or corrected. The failure to include any items on
such list does not alter the responsibility of the Contractor to complete all Work in
accordance with the Contract Documents. When the Owner on the basis of an
inspection determines that the Work or designated portion thereof is substantially
complete, he will then prepare for a Certificate of Substantial Completion which
shall establish the Date of Substantial Completion, shall state the responsibilities
of the Owner and the Contractor for security, maintenance, heat, utilities, damage
to the Work, and insurance, and shall fix the time within which the Contractor
shall complete the items listed therein. Warranties required by the Contract
Documents shall commence on the Date of Substantial Completion of the Work
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9.8.2

or designated portion thereof unless otherwise provided in the Certificate of
Substantial Completion shall be submitted to the Owner and the Contractor for
their written acceptance of the responsibility assigned to them in such Certificate.

Upon Substantial Completion of the Work or designated portion thereof and upon
application by the Contractor and Certification by the Owner, the Owner shall
make payment, reflecting adjustment in retainage, if any, for such Work or portion
thereof, as provided in the Contract Documents.

9.9 FINAL COMPLETION AND FINAL PAYMENT

9.90.1

9.9.2

9.9.3

Upon receipt of written notice that the Work is ready for final inspection and
acceptance and upon receipt of a final Application for Payment, the Owner will
promptly make such inspection and, when it finds the Work acceptable under the
Contract Documents and the Contract fully performed, it will promptly issue a
final Certificate for Payment stating that to the best of its knowledge, information
and belief, and on the basis of its observations and inspections, the Work has been
completed in accordance with the terms and conditions of the Contract
Documents and that the entire balance found to be due the Contractor, and noted
in said final Certificate, is due and payable. The Owner's final Certificate for
Payment will constitute a further representation that the conditions precedent to
the Contractor's being entitled to final payment as set forth in Subparagraph 9.9.2
have been fulfilled.

Neither the final payment nor the remaining retained percentage shall become due
until the Contractor submits to the Owner (1) an affidavit that all payrolls, bills for
materials and equipment, and other indebtedness connected with the Work for
which the Owner or his property might in any way be responsible, have been fully
paid or otherwise satisfied, (2) consent of surety, if any, to final payment and (3),
if required by the Owner, other data establishing payment or satisfaction of all
such obligations, such as the written document described in Paragraph 13.2.2,
receipts, releases and waivers of liens arising out of the Contract, to the extent and
in such form as may be designated by the Owner. If any Subcontractor refuses to
furnish a release or waiver required by the Owner, the Contractor may furnish a
bond satisfactory to the Owner to indemnify him against any such lien. If any
such lien remains unsatisfied after all payments are made, the Contractor shall
refund to the Owner all moneys that the latter may be compelled to pay in
discharging such lien, including all costs and reasonable attorneys' fees.

If, after Substantial Completion of the Work, final completion thereof is delayed
for more than ninety (90) days through no fault of the Contractor or by the
issuance of Change Orders affecting final completion, the Owner shall, upon
application by the Contractor, and without terminating the Contract, make
payment of the balance due for that portion of the Work fully completed and
accepted, provided that the remaining balance for Work not fully completed or
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corrected shall not be less than the retainage stipulated in the Contract
Documents, and if bonds have been furnished as provided in Paragraph 7.5, the
written consent of the surety to the payment of the balance due for that portion of
the Work fully completed and accepted shall be submitted by the Contractor to the
Owner prior to certification of such payment. Such payment shall be made under
the terms and conditions governing final payment, except that it shall not
constitute a waiver of claims.

9.9.4 The making of final payment shall constitute a waiver of all claims by the Owner

except those arising from:

(1) unsettled liens,

(2) faulty or defective Work appearing after Substantial Completion,

(3) failure of the Work to comply with the requirements of the Contract
Documents, or

(4) terms of any special warranties required by the Contract Documents.

(5) obligations under the Performance and Payment Bonds.

9.9.5 The acceptance of final payment shall constitute a waiver of all claims by the
Contractor except those previously made in writing and identified by the
Contractor as unsettled prior to the time of the final Application for Payment.

ARTICLE 10 - PROTECTION OF PERSONS AND PROPERTY

10.1

10.2

SAFETY PRECAUTIONS AND PROGRAMS

10.1.1 The Contractor shall be responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the Work.

SAFETY OF PERSONS AND PROPERTY

10.2.1 The Contractor shall take all reasonable precautions for the safety of, and shall
provide all reasonable protection to prevent damage, injury or loss to:
(1) all employees on the Work and all other persons who may be affected thereby;

(2) all the Work and all materials and equipment to be incorporated therein,
whether in storage on or off the site, under the care, custody or control of the
Contractor or any of his Subcontractors or Sub-subcontractors; and

(3) other property at the site or adjacent thereto, including trees, shrubs, lawns,
walks, pavements, roadways, structures and utilities not designated for
removal, relocation or replacement in the course of construction.

10.2.2 The Contractor shall give all notices and comply with all applicable laws,

ordinances, rules, regulations and orders of any public authority bearing on the
safety of persons or property or their protection from damage, injury or loss.
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10.3

10.2.3

10.2.4

10.2.5

10.2.6

10.2.7

The Contractor shall erect and maintain, as required by existing conditions and
progress of the Work, all reasonable safeguards for safety and protection,
including posting danger signs and other warnings against hazards, promulgating
safety regulations and notifying owners and users of adjacent utilities.

When the use or storage of explosives or other hazardous materials or equipment
is necessary for the execution of the Work, the Contractor shall exercise the
utmost care and shall carry on such activities under the supervision of properly
qualified personnel.

The Contractor shall promptly remedy all damage or loss to any property referred
to in Clauses 10.2.1.2 and 10.2.1.3 caused in whole or in part by the Contractor,
any Subcontractor, any Sub-subcontractor, or anyone directly or indirectly
employed by any of them, or by anyone for whose acts any of them may be liable
and for which the Contractor is responsible under Clauses 10.2.1.2 and 10.2.1.3.,
except damage or loss solely attributable to the acts or omissions of the Owner,
the Engineer or anyone directly or indirectly employed by the Owner or Engineer,
or by anyone for whose acts the Owner or Engineer may be liable, and not
attributable to the acts or omissions of the Owner, the Engineer or anyone directly
or indirectly employed by them, or by anyone for whose acts it may be liable, and
not attributable to the fault or negligence of the Contractor. The foregoing
obligations of the Contractor are in addition to his obligation under Paragraph
4.13.

The Contractor shall designate a responsible member of his organization at the
site whose duty shall be the prevention of accidents. This person shall be the
Contractor's superintendent unless otherwise designated by the Contractor in
writing to the Owner.

The Contractor shall not load or permit any part of the Work to be loaded so as to
endanger its safety.

EMERGENCIES

10.3.1

In any emergency affecting the safety of persons or property, the Contractor shall
act, at his discretion, to prevent threatened damage, injury or loss. Any additional
compensation or extension of time claimed by the Contractor on account of
emergency work shall be determined as provided in Article 12 for Changes in the
Work.

ARTICLE 11 - INSURANCE

111

CONTRACTOR'S LIABILITY INSURANCE
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11.2

11.1.1

11.1.2

11.1.3

11.1.4

The Contractor shall purchase and maintain such insurance as will protect him and

the Owner from claims set forth below which may arise out of or result from the

Contractor's operations under the Contract, whether such operations be by himself

or by any Subcontractor or by anyone directly or indirectly employed by any of

them, or by anyone for whose acts any of them may be liable:

(1) claims under workers' or workmen's compensation, disability benefit and other
similar employees benefit acts;

(2) claims for damages because of bodily injury, occupational sickness or disease,
or death of his employees;

(3) claims for damages because of bodily injury, sickness or disease, or death of
any person other than his employees;

(4) claims for damages insured by usual personal injury liability coverage which
are sustained (1) by any person as a result of an offense directly or indirectly
related to the employment of such person by the Contractor, or (2) by any
other person;

(5) claims for damages, other than to the Work itself, because of injury to or
destruction of tangible property, including loss of use resulting therefrom; and

(6) claims for damages because of bodily injury or death of any person or property
damage arising out of the ownership, maintenance or use of any motor vehicle.

The insurance required by Subparagraph 11.1.1 shall be written for not less than
any limits of liability specified in the Contract Documents, or required by law,
whichever is greater.

The insurance required by Subparagraph 11.1.1 shall include contractual liability
insurance applicable to the Contractor's obligations under Paragraph 4.18.

Certificates of Insurance acceptable to the Owner shall be filed with the Owner
prior to commencement of the Work. These Certificates shall contain a provision
that coverages afforded under the policies will not be cancelled until at least thirty
days prior written notice has been given to the Owner. Certificates of renewal
shall be delivered to the Owner at least fifteen (15) days prior to the expiration
date of any insurance policy. The Contractor shall not commence the Work until
all insurance required hereunder shall have been obtained and approved by the
Owner, and the Contractor shall not permit any Subcontractor or Sub-
subcontractor to commence work until all insurance required of them shall have
been similarly obtained and approved.

OWNER'S LIABILITY INSURANCE
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1121

The Owner, at its option, may purchase and maintain such insurance as will
protect it against claims which may arise from operations under the Contract.

11.3 PROPERTY INSURANCE

11.4

11.3.1

11.3.2

11.3.3

11.34

The Owner may, at its option, purchase and/or maintain property insurance upon
the entire Work at the site to the full insurable value thereof. This insurance shall
include the interests of the Owner, the Contractor, Subcontractors and Sub-
subcontractors in the Work and shall insure against the perils of fire and extended
coverage and shall include "all risk" insurance for physical loss or damage
including, without duplication of coverage, theft, vandalism and malicious
mischief. If the Owner does not intend to purchase or maintain such insurance for
the full insurable value of the entire Work, he shall inform the Contractor in
writing prior to commencement of the Work. The Contractor may then effect
insurance which will protect the interests of himself, his Subcontractors and the
Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof
shall be charged to the Owner. If not covered under the all risk insurance or
otherwise provided in the Contract Documents, the Contractor shall effect and
maintain property insurance on portions of the Work stored off the site or in
transit when such portions of the Work are to be included in an Application for
Payment under Subparagraph 9.3.2. This insurance does not cover any tools
owned by mechanics, any tools, equipment, scaffolding, staging towers, and other
property owned or rented by the Contractor, the capital value of which is not
included in the cost of the Work.

The Owner and Contractor waive all rights against (1) each other and the
Subcontractors, Sub-subcontractors, agents and employees each of the other, and
(2) separate contractors, if any, and their subcontractors, sub-subcontractors,
agents and employees, for damages caused by fire or other perils to the extent
covered by insurance obtained pursuant to this Paragraph 11.3 or any other
property insurance held by the Owner as trustee. The Owner or the Contractor, as
appropriate, shall require of separate contractors, Subcontractors and Sub-
subcontractors by appropriate agreements, written where legally required for
validity, similar waivers each in favor of all other parties enumerated in this
Subparagraph 11.3.2.

The Owner as trustee shall have power to adjust and settle any loss with the
insurers.

The construction site may be occupied by the Owner during the Work. Insurance
shall not lapse or be cancelled on account of this occupancy. The insurance
certificates required under this contract shall include this requirement.

LOSS OF USE INSURANCE
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114.1

The Owner, at his option, may purchase and maintain such insurance as will
insure him against loss of use of his property due to fire or other hazards, however
caused.

ARTICLE 12 - CHANGES IN THE WORK

121

CHANGE ORDER

1211

12.1.2

12.1.3

12.1.4

A Change Order is a written order to the Contractor signed by the Owner, issued
after execution of the Contract, authorizing a change in the Work or an adjustment
in the Contract Sum or the Contract Time. The Contract Sum and the Contract
Time may be changed only by Change Order.

The Owner, without invalidating the Contract, may order changes in the Work
within the general scope of the Contract consisting of additions, deletions or other
revisions, the Contract Sum and the Contract Time being adjusted accordingly.
All such changes in the Work shall be authorized by Change Order, and shall be
performed under the applicable conditions of the Contract Documents.

The cost or credit to the Owner resulting from a change in the Work shall be

determined in one or more of the following ways:

(1) by mutual acceptance of a lump sum properly itemized and supported by
sufficient substantiating data to permit evaluation;

(2) by unit prices stated in the Contract Documents or subsequently agreed upon;

(3) by cost to be determined in a manner agreed upon by the parties and a
mutually acceptable fixed or percentage fee; or

(4) by the method provided in Subparagraph 12.1.4.

If none of the methods set forth in Clauses 12.1.3.1, 12.1.3.2 or 12.1.3.3 is agreed
upon, the Contractor, provided he receives a written order signed by the Owner,
shall promptly proceed with the Work involved. The cost of such Work shall then
be determined by the Owner on the basis of the reasonable expenditures and
savings of those performing the Work attributable to the change, including, in the
case of an increase in the Contract Sum, a reasonable allowance for overhead and
profit. In such case, and also under Clauses 12.1.3.3 and 12.1.3.4 above, the
Contractor shall keep and present an itemized accounting together with
appropriate supporting data for inclusion in a Change Order. Unless otherwise
provided in the Contract Documents, cost shall be equal to the following: (1) the
actual cost for direct labor, material (less value of salvage, if any) and use of
equipment, plus 10 percent of this total for overhead: (2) plus the actual cost of
Workmen's Compensation and Liability Insurance, Health, Welfare and Pension
benefits, Social Security deductions, Employment Security Benefits: (3) plus 10
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12.1.5

percent of the total of (1) and (2); (4) plus the estimated proportionate cost of
surety bonds. For work performed by a Subcontractor, the Contractor shall accept
as full payment therefor an amount equal to the cost to the Contractor of such
work as determined by the Engineer, plus 10 percent of such cost. Pending final
determination of cost to the Owner, payments on account shall be made on the
Owner's Certificate for Payment. The amount of credit to be allowed by the
Contractor to the Owner for any deletion or change which results in a net decrease
in the Contract Sum will be the amount of the actual net cost. When both
additions and credits covering related Work or substitutions are involved in any
one change, the allowance for overhead and profit shall be figured on the basis of
the net increase, if any, with respect to that change.

Unit prices are stated in the Bid Form and the Contract shall include all costs of
the Contractor to the Owner as listed in Paragraph 12.1.4. No additional charges
shall be allowed for these items under any circumstances.

12.2 CONCEALED CONDITIONS

1221

Should concealed conditions encountered in the performance of the Work below
the surface of the ground or should concealed or unknown conditions in an
existing structure be at variance with the conditions indicated by the Contract
Documents, or should unknown physical conditions below the surface of the
ground or should concealed or unknown conditions in an existing structure of an
unusual nature, differing materially from those ordinarily encountered and
generally recognized as inherent in work of the character provided for in his
Contract, be encountered, the Contract Sum shall be equitably adjusted by Change
Order upon claim by either party made within twenty days after the first
observance of the conditions.

12.3 CLAIMS FOR ADDITIONAL COST

12.3.1

12.3.2

If the Contractor wishes to make a claim for an increase in the Contract Sum, he
shall give the Owner written notice thereof within twenty days after the
occurrence of the event giving rise to such claim. This notice shall be given by
the Contractor before proceeding to execute the Work, except in an emergency
endangering life or property in which case the Contractor shall proceed in
accordance with Paragraph 10.3. No such claim shall be valid unless so made.
Any change in the Contract Sum resulting from such claim shall be authorized by
Change Order.

If the Contractor claims that additional cost is involved because of, but not limited
to, (1) any written interpretation by the Owner or Engineer, (2) any order by the
Owner to stop the Work pursuant to Paragraph 3.3 where the Contractor was not
at fault, (3) any written order for a minor change in the Work issued pursuant to
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Paragraph 12.4, or (4) failure of payment by the Owner pursuant to Paragraph 9.7,
the Contractor shall make such claim as provided in Subparagraph 12.3.1.

124 MINOR CHANGES IN THE WORK

1241

The Owner and Engineer will have authority to order minor changes in the Work
not involving an adjustment in the Contract Sum or an extension of the Contract
Time and not inconsistent with the intent of the Contract Documents. Such
changes shall be affected by written order, and shall be binding on the Owner,
Engineer and the Contractor. The Contractor shall carry out such written orders
promptly.

ARTICLE 13 - UNCOVERING AND CORRECTION OF WORK

13.1 UNCOVERING OF WORK

13.1.1

13.1.2

If any portion of the work should be covered contrary to the request of the Owner
or to requirements specifically expressed in the Contract Documents, it must, if
required in writing by the Owner, be uncovered for his observation and shall be
replaced at the Contractor's expense.

If any other portion of the Work has been covered which the Owner has not
specifically requested to observe prior to being covered, the Owner may request to
see such Work and it shall be uncovered by the Contractor. If such Work be
found in accordance with the Contract Documents, the cost of uncovering and
replacement shall, by appropriate Change Order, be charged to the Owner. If such
Work be found not in accordance with the Contract Documents, the Contractor
shall pay such costs unless it be found that this condition was caused by the
Owner or a separate contractor as provided in Article 6, in which event the Owner
shall be responsible for the payment of such costs.

13.2 CORRECTION OF WORK

13.2.1

13.2.2

The Contractor shall promptly correct all Work rejected by the Owner or Engineer
as defective or as failing to conform to the Contract Documents whether observed
before or after Substantial Completion and whether or not fabricated, installed or
completed. The Contractor shall bear all costs of correcting such rejected Work,
including compensation for the Owner's additional services made necessary
thereby.

The Contractor shall provide a document to the Owner certifying that if within
one year after the Date of Substantial Completion of the Work or designated
portion thereof or within one year after acceptance by the Owner of designated
equipment or within such longer period of time as may be prescribed by law or by
the terms of any applicable special warranty required by the Contract Documents,
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13.2.3

13.2.4

13.2.5

13.2.6

13.2.7

any of the Work is found to be defective or requiring excessive service or
maintenance or not in accordance with the Contract Documents, the Contractor
shall correct it within seven (7) days after receipt of a written notice from the
Owner to do so unless the Owner has previously given the Contractor a written
acceptance of such approval, which written acceptance shall specifically refer to
such defect. This obligation shall survive termination of the Contract. The
Owner shall give such notice promptly after discovery of the condition. The
provisions of this paragraph are in addition to, and not in limitation of, the
Owner's other rights and remedies hereunder and in law and equity.

The Contractor shall remove from the site all portions of the Work which are
defective or non-conforming and which have not been corrected under
Subparagraph 4.5.1, 13.2.1 and 13.2.2, unless removal is waived by the Owner in
writing.

If the Contractor fails to correct defective or nonconforming Work as provided in
Subparagraphs 4.3.1, 12.2.1 and 13.2.2. the Owner may correct it in accordance
with Paragraph 3.4.

If the Contractor does not proceed with the correction of such defective or non-
conforming Work within a reasonable time fixed by written notice from the
Owner, the Owner may remove it and may store the materials or equipment at the
expense of the Contractor. If the Contractor does not pay the cost of such removal
and storage within ten days thereafter, the Owner may upon ten additional days'
written notice sell such Work at auction or at private sale and shall account for the
net proceeds thereof, after deducting all the costs that should have been borne by
the Contractor, including compensation for the Owner's additional services made
necessary thereby. If such proceeds of sale do not cover all costs which the
Contractor should have borne, the difference shall be charged to the Contractor
and an appropriate Change Order shall be issued. If the payments then or
thereafter due the Contractor are not sufficient to cover such amount, the
Contractor shall pay the difference to the Owner.

The Contractor shall bear the cost of making good all work of the Owner or
separate contractors destroyed or damaged by such correction or removal.

Nothing contained in this Paragraph 13.2 shall be construed to establish a period
of limitation with respect to any other obligation which the Contractor might have
under the Contract Documents, including Paragraph 4.5 hereof. The
establishment of the time period of one year after the Date of Substantial
Completion or such longer period of time as may be prescribed by law or by the
terms of any warranty required by the Contract Documents relates only to the
specific obligation of the Contractor to correct the Work, and has no relationship
to the time within which his obligation to comply with the Contract Documents
may be sought to be enforced, nor to the time within which proceedings may be
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commenced to establish the Contractor's liability with respect to his obligation
other than specifically to correct the Work.

13.3 ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK

13.3.1 If the Owner prefers to accept defective or nonconforming Work, he may do so
instead of requiring its removal and correction, in which case a Change Order will
be issued to reflect a reduction in the Contract Sum where appropriate and
equitable. Such adjustment shall be effected whether or not final payment has
been made.

ARTICLE 14 - TERMINATION OF THE CONTRACT

141 TERMINATION BY THE CONTRACTOR

14.1.1 If the Work is stopped for a period of ninety (90) days under an order of any court
or other public authority having jurisdiction, or as a result of an act of
government, such as a decision of a national emergency making materials
unavailable, through no act or fault of the Contractor or a Subcontractor or their
agents or employees or any other persons performing any of the Work under a
contract with the Contractor, or if the Work should be stopped for a period of
thirty days by the Contractor because the Owner has not issued a Certificate for
Payment as provided in Paragraph 9.7 or because the Owner unjustifiably has not
made payment thereon as provided in Paragraph 9.7, then the Contractor may,
upon seven additional days written notice to the Owner, terminate the Contract
and recover from the Owner payment for all Work executed and for any proven
loss sustained upon any materials, equipment, tools, construction equipment and
machinery, including reasonable profit and damages.

142 TERMINATION BY THE OWNER

14.2.1 To the extent permitted by law, if the Contractor is adjudged a bankrupt, or if he
makes a general assignment for the benefit of his creditors, or if a receiver is
appointed on account of his insolvency, or if he refuses or fails, repeatedly except
in cases for which extension of time is provided, to supply enough properly
skilled workmen or proper materials, or if he fails to make prompt proper payment
to Subcontractors for materials or labor, or disregards laws, ordinances, rules,
regulations or order of any public authority having jurisdiction, or otherwise fails
to comply with any provision of the Contract Documents, then the Owner may,
without prejudice to any right or remedy and after giving the Contractor and his
surety, if any, seven days' written notice, terminate the employment of the
Contractor and take possession of the site and of all materials, equipment, tools,
construction equipment and machinery thereon owned by the Contractor and may
finish the Work by whatever method he may deem expedient.
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14.2.2 If the unpaid balance of the Contract Sum exceeds the costs of finishing the Work,
including compensation for the Owner's additional services made necessary
thereby, such excess shall be paid to the Contractor. If such costs exceed the
unpaid balance, the Contractor shall pay the difference to the Owner. The
obligation to pay said amount to the Contractor or to the Owner, as the case may
be, shall survive the termination of the Contract.
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1)

2)

INTRODUCTION

The following supplements modify, change, delete from or add to Section 00700
GENERAL CONDITIONS. Where any Subsection of the General Conditions is
modified or any Paragraph, Subparagraph or Clause thereof is modified or deleted by
these Supplemental General Conditions, the unaltered provisions of that Article,
Paragraph, Subparagraph or Clause shall remain in effect.

In accordance with General Laws Chapter 149, Section 26 through 27D, the
Contractor is obligated to comply with the prevailing wage rates established by the
Commission of the Department of Labor and Industries for mechanics, apprentices,
chauffeurs, teamsters and laborers employed on the Project. The schedule of
applicable prevailing wage rates for the Project, together with a Certificate of
Compliance therewith, are set forth in Attachment A herein.

The Insurance provisions of Article 11 of The General Conditions are amended by
adding the following requirements:

The Contractor shall carry and continuously maintain until completion of the Contract,
insurance as specified below and in such form as shall protect him performing work
covered by this Contract, or the Town of Dedham and its employees, agents and
officials, from all claims and liability for damages for bodily injury, including
accidental death, and for property damage, which may arise from operations under this
Contract. The Contractor covenants and agrees to hold the Town and its employees,
agents and officials harmless from loss or damage due to claims for personal injury
and/or property damage arising from, or in connection with operations under this
Contract.

Except as otherwise stated, the amounts of such insurance shall be for each policy, not
less than:

(A)  For liability for bodily injury, including accidental death, $1,000,000 for
any one person and $1,000,000 on account of one occurrence and
$1,000,000 Aggregate Limit.

(B)  For liability for property damage $1,000,000 on account of any one
occurrence and $1,000,000 Aggregate Limit. Extra-territorial clause shall
be included.

Worker's Compensation insurance as required by the General Laws of the
Commonwealth of Massachusetts.

Bodily Injury Premise-Operations, Contractor's Protective and Completed
Operations Public Liability Insurance in the amounts required in (A) above.
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3) Property Damage Premises-Operations, Contractor's Protective and Completed
Operations Public Liability Insurance in the amounts required in (B) above.

4.) Bodily Injury Liability Insurance covering the operation of all motor vehicles
owned by the Contractor and vehicles not owned by the Contractor, while such
vehicles are being operated in connection with the prosecution of the work under
this Contract, in the amounts required in (A) above.

5. Property Damage Liability Insurance covering the operation of all motor vehicles
owned by the Contractor and vehicles not owned by the Contractor while such
vehicles are being operated in connection with prosecution of the work under this
Contract, in the amounts required in (B) above.

6.) Contractual Liability Insurance covering the liability assumed by the Contractor in
the amounts required under (A) and (B) above.

7.) Owner's Protective Insurance secured by the Contractor on behalf of the Town of
Dedham which will directly protect the Town and/or its employees, agents and
officers from liability for bodily injuries, including accident death, in the amounts
required in (A) above, and for property damage in the amounts required in (B)
above.

All policies shall be so written that the Owner will be notified of cancellation or
restrictive amendment at least fifteen (15) days prior to the effective date of such
cancellation or amendment. A certificate from the Contractor's Insurance Carrier
showing at least the coverage and limits of liability specified above and expiration date
shall be filed with the Owner before operations are begun.

Such certificates shall not merely name the types of policy provided, but shall specifically
refer to this Contract and shall state that such insurance is required by this Contract. The
Contractor shall make no claims against the Town of Dedham or its officers for any
injury to any of his officers or employees or for damage to his trucks or equipment arising
out of work contemplated by this Contract.

Modified Supplemental Equal Employment Opportunity Anti-Discrimination and
Affirmative Action Program and the Special Provisions for Participation by Minority and
Women Business Enterprises.

The Contractor shall abide by the Commonwealth of Massachusetts' Modified
Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative
Action Program and the Special Provisions of Participation by Minority and WWomen
Business Enterprises, (the Program is attached in its entirety as (Attachment B.1)), as well
as with all other applicable Federal, State and Local equal employment opportunity,
affirmative action, minority/women's business enterprise laws, rules, regulations and
policies. (See Attachment B.2).
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ATTACHMENT A - WAGE RATES AND CERTIFICATE OF COMPLIANCE

ATTACHMENT A



THE COMMONWEALTH OF MASSACHUSETTS

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

CHARLES D. BAKER As determined by the Director under the provisions of the RONALD L. WALKER, Il

Governor Secretary

Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE

KARYN E. POLITO Director
Lt. Governor

Awarding Authority: Town of Dedham

Contract Number: City/Town: DEDHAM
Description of Work: Work consists of installation of Nova Chip surface treatment for roadways.

Job Location: Various Locations

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

*  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the
“Wage Request Number” on all pages of this schedule.

*  An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has
not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule. For CM AT RISK
projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for the first
construction scope of work must be within 90-days of the wage schedule issuance date.

*  The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149,
§ 27. The wage schedule shall be made a part of the contract awarded for the project. The wage schedule must be posted in a
conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27. The wages listed on the
wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime
contractor, a filed sub-bidder, or any sub-contractor.

«  All apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice
Standards (DAS). Apprentice must keep his/her apprentice identification card on his/her person during all work hours on the
project. An apprentice registered with DAS may be paid the lower apprentice wage rate at the applicable step as provided on
the prevailing wage schedule. If an apprentice rate is not listed on the prevailing wage schedule for the trade in which an
apprentice is registered with the DAS, the apprentice must be paid the journeyworker's rate for the trade.

»  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction
projects. For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.
Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the
contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding
authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of: (a)
the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of
construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than
these rates to covered workers. The annual update requirement is not applicable to 27F “rental of equipment” contracts.

*  Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll
reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.
Each weekly payroll report must contain: the employee’s name, address, occupational classification, hours worked, and wages
paid. Do not submit weekly payroll reports to DLS. A sample of a payroll reporting form may be obtained at
http://www.mass.gov/dols/pw.

*  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at (617) 626-6953.

+  Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor
Division of the office of the Attorney General at (617) 727-3465.

+  Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who
perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and
criminal penalties.

Issue Date: 02/25/2015 Wage Request Number: 20150225-002



Supplemental

Classification Effective Date Base Wage Health Pension Total Rate
Unemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 12/01/2014 $32.40 $9.91 $9.33 $0.00 $51.64
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2015 $32.75 $9.91 $9.33 $0.00 $51.99
08/01/2015 $32.75 $10.41 $9.33 $0.00 $52.49
12/01/2015 $32.75 $10.41 $10.08 $0.00 $53.24
06/01/2016 $33.25 $10.41 $10.08 $0.00 $53.74
08/01/2016 $33.25 $10.91 $10.08 $0.00 $54.24
12/01/2016 $33.25 $10.91 $10.89 $0.00 $55.05
(3 AXLE) DRIVER - EQUIPMENT 12/01/2014 $32.47  $9.91 $9.33 $0.00 $51.71
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2015 $32.82 $9.91 $9.33 $0.00 $52.06
08/01/2015 $32.82 $10.41 $9.33 $0.00 $52.56
12/01/2015 $32.82 $10.41 $10.08 $0.00 $53.31
06/01/2016 $33.32 $10.41 $10.08 $0.00 $53.81
08/01/2016 $33.32 $10.91 $10.08 $0.00 $54.31
12/01/2016 $33.32 $10.91 $10.89 $0.00 $55.12
(4 & 5 AXLE) DRIVER - EQUIPMENT 12/01/2014 $32.59 $9.91 $9.33 $0.00 $51.83
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2015 $32.94 $9.91 $9.33 $0.00 $52.18
08/01/2015 $32.94 $10.41 $9.33 $0.00 $52.68
12/01/2015 $32.94 $10.41 $10.08 $0.00 $53.43
06/01/2016 $33.44 $10.41 $10.08 $0.00 $53.93
08/01/2016 $33.44 $10.91 $10.08 $0.00 $54.43
12/01/2016 $33.44 $10.91 $10.89 $0.00 $55.24
ADS/SUBMERSIBLE PILOT 08/01/2014 $87.36  $9.80 $18.17  $0.00 $115.33
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2015 $90.51 $9.80 $18.17 $0.00 $118.48
AIR TRACK OPERATOR 12/01/2014 $35.35 $7.30 $12.95  $0.00 $55.60
LABORERS - ZONE 1
06/01/2015 $36.10 $7.30 $12.95 $0.00 $56.35
12/01/2015 $36.85 $7.30 $12.95 $0.00 $57.10
06/01/2016 $37.60 $7.30 $12.95 $0.00 $57.85
12/01/2016 $38.60 $7.30 $12.95 $0.00 $58.85
For apprentice rates see "Apprentice- LABORER"
ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 12/01/2014 $32.48 $10.40 $5.95 $0.00 $48.83
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
06/01/2015 $33.43 $10.40 $5.95 $0.00 $49.78
12/01/2015 $34.38 $10.40 $5.95 $0.00 $50.73
ASPHALT RAKER 12/01/2014 $34.85 $7.30 $12.95  $0.00 $55.10
LABORERS - ZONE 1
06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/01/2014 $42.39 $10.00 $14.30 $0.00 $66.69
OPERATING ENGINEERS LOCAL 4
06/01/2015 $43.14 $10.00 $14.30 $0.00 $67.44
12/01/2015 $44.39 $10.00 $14.30 $0.00 $68.69
06/01/2016 $45.14 $10.00 $14.30 $0.00 $69.44
12/01/2016 $46.39 $10.00 $14.30 $0.00 $70.69
06/01/2017 $47.39 $10.00 $14.30 $0.00 $71.69
12/01/2017 $48.39 $10.00 $14.30 $0.00 $72.69
Issue Date:  02/25/2015 Wage Request Number: 20150225-002 Page 2 of 38



Supplemental

Classification Effective Date Base Wage Health Pension Total Rate
Unemplovment
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BACKHOE/FRONT-END LOADER 12/01/2014 $4239  $10.00  $1430  $0.00 $66.69
OPERATING ENGINEERS LOCAL 4
06/01/2015 $43.14 $10.00 $14.30 $0.00 $67.44
12/01/2015 $44.39 $10.00 $14.30 $0.00 $68.69
06/01/2016 $45.14 $10.00 $14.30 $0.00 $69.44
12/01/2016 $46.39 $10.00 $14.30 $0.00 $70.69
06/01/2017 $47.39 $10.00 $14.30 $0.00 $71.69
12/01/2017 $48.39 $10.00 $14.30 $0.00 $72.69
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BARCO-TYPE JUMPING TAMPER 12/01/2014 $34.85 $7.30 $12.95  $0.00 $55.10
LABORERS - ZONE 1
06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER 12/01/2014 $3535  $7.30  $12.95  $0.00 $55.60
LABORERS - ZONE 1
06/01/2015 $36.10 $7.30 $12.95 $0.00 $56.35
12/01/2015 $36.85 $7.30 $12.95 $0.00 $57.10
06/01/2016 $37.60 $7.30 $12.95 $0.00 $57.85
12/01/2016 $38.60 $7.30 $12.95 $0.00 $58.85
For apprentice rates see "Apprentice- LABORER"
BOILER MAKER 01/01/2010 $37.70  $6.97  $11.18  $0.00 $55.85
BOILERMAKERS LOCAL 29
Apprentice - BOILERMAKER - Local 29
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $24.51 $6.97 $11.18 $0.00 $42.66
2 65 $24.51 $6.97 $11.18 $0.00 $42.66
3 70 $26.39 $6.97 $11.18 $0.00 $44.54
4 75 $28.28 $6.97 $11.18 $0.00 $46.43
5 80 $30.16 $6.97 $11.18 $0.00 $48.31
6 85 $32.05 $6.97 $11.18 $0.00 $50.20
7 90 $33.93 $6.97 $11.18 $0.00 $52.08
8 95 $35.82 $6.97 $11.18 $0.00 $53.97
Notes:
Apprentice to Journeyworker Ratio:1:5
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 09/01/2014 $46.86 $10.18 $17.62 $0.00 $74.66
WATERPROOFING)
BRICKLAYERS LOCAL 3 (FOXBORO) 03/01/2015 $46.86 $10.18 $17.90 $0.00 $74.94
09/01/2015 $47.76 $10.18 $17.97 $0.00 $75.91
03/01/2016 $48.33 $10.18 $17.97 $0.00 $76.48
09/01/2016 $49.23 $10.18 $18.05 $0.00 $77.46
03/01/2017 $49.80 $10.18 $18.05 $0.00 $78.03
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Supplemental

Classification Effective Date Base Wage Health Pension Unemployment Total Rate
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Foxboro
Effective Date -  09/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.43 $10.18 $17.62 $0.00 $51.23
2 60 $28.12 $10.18 $17.62 $0.00 $55.92
3 70 $32.80 $10.18 $17.62 $0.00 $60.60
4 80 $37.49 $10.18 $17.62 $0.00 $65.29
5 90 $42.17 $10.18 $17.62 $0.00 $69.97
Effective Date -  03/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.43 $10.18 $17.90 $0.00 $51.51
2 60 $28.12 $10.18 $17.90 $0.00 $56.20
3 70 $32.80 $10.18 $17.90 $0.00 $60.88
4 80 $37.49 $10.18 $17.90 $0.00 $65.57
5 90 $42.17 $10.18 $17.90 $0.00 $70.25
Notes:
Apprentice to Journeyworker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 12/01/2014  $41.99  $10.00  $1430  $0.00 $66.29
OPERATING ENGINEERS LOCAL ¢ 06/01/2015 $42.73 $10.00  $14.30 $0.00 $67.03
12/01/2015 $43.97 $10.00  $14.30 $0.00 $68.27
06/01/2016 $44.72 $10.00  $14.30 $0.00 $69.02
12/01/2016 $45.95 $10.00  $14.30 $0.00 $70.25
06/01/2017 $46.94 $10.00  $14.30 $0.00 $71.24
12/01/2017 $47.93 $10.00  $14.30 $0.00 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
CAISSON & UNDERPINNING BOTTOM MAN 12/01/2014  $35.70  $730  $13.15  $0.00 $56.15
LABORERS - FOUNDATION AND MARINE 06/01/2015 §36.45 §7.30 §13.15 $0.00 §56.90
12/01/2015 $37.20 $7.30 $13.15 $0.00 $57.65
06/01/2016 $37.95 $7.30 $13.15 $0.00 $58.40
12/01/2016 $38.95 $7.30 $13.15 $0.00 $59.40
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 12/01/2014 $34.55  $7.30  $13.15  $0.00 $55.00
FAPORERS - FOUNDATION AND MARINE 06/01/2015 $35.30 $7.30 $13.15 $0.00 $55.75
12/01/2015 $36.05 $7.30 $13.15 $0.00 $56.50
06/01/2016 $36.80 $7.30 $13.15 $0.00 $57.25
12/01/2016 $37.80 $7.30 $13.15 $0.00 $58.25
For apprentice rates see "Apprentice- LABORER"
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Supplemental

Classification Effective Date Base Wage Health Pension Unemployment Total Rate
CAISSON & UNDERPINNING TOP MAN 12/01/2014 $34.55 $7.30 $13.15 $0.00 $55.00
FABORERS - FOUNDATION AND MARINE 06/01/2015 $35.30 $7.30 $13.15 $0.00 $55.75
12/01/2015 $36.05 $7.30 $13.15 $0.00 $56.50
06/01/2016 $36.80 $7.30 $13.15 $0.00 $57.25
12/01/2016 $37.80 $7.30 $13.15 $0.00 $58.25
For apprentice rates see "Apprentice- LABORER"
CARBIDE CORE DRILL OPERATOR 12/01/2014  $3485  $7.30  $1295  $0.00 $55.10
FAPORERS - ZONE L 06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
CARPENTER 09/01/2014  $41.65  $9.80  $16.11  $0.00 $67.56
CARPENTERS -ZONE 1 (etro Bostor) 03/01/2015 $42.67 $9.80 $16.11 $0.00 $68.58
Apprentice - CARPENTER - Zone 1 Metro Boston
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.83 $9.80 $1.57 $0.00 $32.20
2 60 $24.99 $9.80 $1.57 $0.00 $36.36
3 70 $29.16 $9.80 $11.40 $0.00 $50.36
4 75 $31.24 $9.80 $11.40 $0.00 $52.44
5 80 $33.32 $9.80 $12.97 $0.00 $56.09
6 80 $33.32 $9.80 $12.97 $0.00 $56.09
7 90 $37.49 $9.80 $14.54 $0.00 $61.83
8 90 $37.49 $9.80 $14.54 $0.00 $61.83
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.34 $9.80 $1.57 $0.00 $32.71
: 60 $25.60 $9.80 $1.57 $0.00 $36.97
3 70 $29.87 $9.80 $11.40 $0.00 $51.07
4 75 $32.00 $9.80 $11.40 $0.00 $53.20
5 80 $34.14 $9.80 $12.97 $0.00 $56.91
6 80 $34.14 $9.80 $12.97 $0.00 $56.91
7 90 $38.40 $9.80 $14.54 $0.00 $62.74
8 90 $38.40 $9.80 $14.54 $0.00 $62.74
Notes:
Apprentice to Journeyworker Ratio:1:5
CEMENT MASONRY/PLASTERING 01/01/2015 $39.86  $10.90  S$I8.71  $1.30 $70.77
PRICKLAYERS LOCAL 3 (FOXBORO) 07/01/2015 $40.81 $10.90  $18.71 $1.30 $71.72
01/01/2016 $41.51 $10.90  $18.71 $1.30 $72.42
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Classification Effective Date Base Wage Health Pension Unemployment Total Rate
Apprentice - CEMENT MASONRY/PLASTERING - Foxboro
Effective Date - 01/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $19.93 $10.90 $12.21 $1.30 $44.34
2 60 $23.92 $10.90 $13.71 $1.30 $49.83
3 65 $25.91 $10.90 $14.71 $1.30 $52.82
4 70 $27.90 $10.90 $15.71 $1.30 $55.81
5 75 $29.90 $10.90 $16.71 $1.30 $58.81
6 80 $31.89 $10.90 $17.71 $1.30 $61.80
7 90 $35.87 $10.90 $18.71 $1.30 $66.78
Effective Date - 07/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.41 $10.90 $12.21 $1.30 $44.82
2 60 $24.49 $10.90 $13.71 $1.30 $50.40
3 65 $26.53 $10.90 $14.71 $1.30 $53.44
4 70 $28.57 $10.90 $15.71 $1.30 $56.48
5 75 $30.61 $10.90 $16.71 $1.30 $59.52
6 80 $32.65 $10.90 $17.71 $1.30 $62.56
7 90 $36.73 $10.90 $18.71 $1.30 $67.64
Notes:
Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.
Apprentice to Journeyworker Ratio:1:3
CHAIN SAW OPERATOR 12/01/2014  $34.85  $730  $1295  $0.00 $55.10
HAPOREIS 20N 06/01/2015  $35.60  $730  $12.95  $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12/01/2014 $43.39 $10.00  $14.30 $0.00 $67.69
OPERATING ENGINEERS LOCAL ¢ 06/01/2015 $44.14 $10.00  $14.30 $0.00 $68.44
12/01/2015 $45.39 $10.00  $14.30 $0.00 $69.69
06/01/2016 $46.14 $10.00  $14.30 $0.00 $70.44
12/01/2016 $47.39 $10.00  $14.30 $0.00 $71.69
06/01/2017 $48.39 $10.00  $14.30 $0.00 $72.69
12/01/2017 $49.39 $10.00  $14.30 $0.00 $73.69

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Effective Date Base Wage Health Pension Unemployment Total Rate
COMPRESSOR OPERATOR 12/01/2014 $29.40 $10.00  $14.30  $0.00 $53.70
OPERATING ENGINEERS LOCAL ¢ 06/01/2015 $29.92  $10.00  $1430  $0.00 $54.22
12/01/2015 $30.79  $10.00  $1430  $0.00 $55.09
06/01/2016 $31.31 $10.00  $14.30  $0.00 $55.61
12/01/2016 $32.18 $10.00  $14.30  $0.00 $56.48
06/01/2017 $32.87  $10.00  $1430  $0.00 $57.17
12/01/2017 $33.56  $10.00  $1430  $0.00 $57.86
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DELEADER (BRIDGE) 01/01/2015 $47.66 $7.85 $16.10 $0.00 $71.61
PAINTERSLOCAL 33 - ZONE 07/01/2015 $48.56  $7.85 $16.10  $0.00 $72.51
01/01/2016 $49.51 $7.85 $16.10  $0.00 $73.46
07/01/2016 $50.46  $7.85 $16.10  $0.00 $74.41
01/01/2017 $51.41 $7.85 $16.10  $0.00 $75.36
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.83 $7.85 $0.00 $0.00 $31.68
2 55 $26.21 $7.85 $3.66 $0.00 $37.72
3 60 $28.60 $7.85 $3.99 $0.00 $40.44
4 65 $30.98 $7.85 $4.32 $0.00 $43.15
5 70 $33.36 $7.85 $14.11 $0.00 $55.32
6 75 $35.75 $7.85 $14.44 $0.00 $58.04
7 80 $38.13 $7.85 $14.77 $0.00 $60.75
8 90 $42.89 $7.85 $15.44 $0.00 $66.18
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.28 $7.85 $0.00 $0.00 $32.13
2 55 $26.71 $7.85 $3.66 $0.00 $38.22
3 60 $29.14 $7.85 $3.99 $0.00 $40.98
4 65 $31.56 $7.85 $4.32 $0.00 $43.73
5 70 $33.99 $7.85 $14.11 $0.00 $55.95
6 75 $36.42 $7.85 $14.44 $0.00 $58.71
7 80 $38.85 $7.85 $14.77 $0.00 $61.47
8 90 $43.70 $7.85 $15.44 $0.00 $66.99
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
DEMO: ADZEMAN 12/01/2014 $34.75  $7.30 $12.95  $0.00 $55.00
HABORERS - ZONE 06/01/2015  $35.50  $7.30  $12.95  $0.00 $55.75
12/01/2015 $36.25 $7.30 $12.95  $0.00 $56.50
For apprentice rates see "Apprentice- LABORER"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemplovment
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/01/2014 $35.75  $7.30  $12.95  $0.00 $56.00
LABORERS - ZONE 1
06/01/2015 $36.50 $7.30 $12.95 $0.00 $56.75
12/01/2015 $37.25 $7.30 $12.95 $0.00 $57.50
For apprentice rates see "Apprentice- LABORER"
DEMO: BURNERS 12/01/2014 $3550  $7.30  $12.95  $0.00 $55.75
LABORERS - ZONE 1
06/01/2015 $36.25 $7.30 $12.95 $0.00 $56.50
12/01/2015 $37.00 $7.30 $12.95 $0.00 $57.25

For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER 12/01/2014 $35.75 $7.30 $12.95 $0.00 $56.00

LABORERS - ZONE 1
06/01/2015 $36.50 $7.30 $12.95 $0.00 $56.75

12/01/2015 $37.25 $7.30 $12.95 $0.00 $57.50
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR 12/01/2014 $35.50 $7.30 $12.95 $0.00 $55.75
LABORERS - ZONE 1

06/01/2015 $36.25 $7.30 $12.95 $0.00 $56.50
12/01/2015 $37.00 $7.30 $12.95 $0.00 $57.25
For apprentice rates see "Apprentice- LABORER"
DEMO: WRECKING LABORER 12/01/2014  $34.75  $730  $1295  $0.00 $55.00
LABORERS - ZONE 1
06/01/2015 $35.50 $7.30 $12.95 $0.00 $55.75
12/01/2015 $36.25 $7.30 $12.95 $0.00 $56.50

For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR 12/01/2014 $41.99  $10.00 $1430  $0.00 $66.29
OPERATING ENGINEERS LOCAL 4

06/01/2015 $42.73 $10.00  $14.30 $0.00 $67.03

12/01/2015 $43.97 $10.00  $14.30 $0.00 $68.27

06/01/2016 $44.72 $10.00  $14.30 $0.00 $69.02

12/01/2016 $45.95 $10.00  $14.30 $0.00 $70.25

06/01/2017 $46.94 $10.00  $14.30 $0.00 $71.24

12/01/2017 $47.93 $10.00  $14.30 $0.00 $72.23

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER 08/01/2014 $58.24 $9.80 $18.17 $0.00 $86.21
PILE DRIVER LOCAL 56 (ZONE 1)

08/01/2015 $60.34 $9.80 $18.17 $0.00 $88.31
DIVER TENDER 08/01/2014 $41.60 $9.80 $18.17 $0.00 $69.57
PILE DRIVER LOCAL 56 (ZONE 1)

08/01/2015 $43.10 $9.80 $18.17 $0.00 $71.07
DIVER TENDER (EFFLUENT) 08/01/2014 $62.40 $9.80 $18.17 $0.00 $90.37
PILE DRIVER LOCAL 56 (ZONE 1)

08/01/2015 $64.65 $9.80 $18.17 $0.00 $92.62
DIVER/SLURRY (EFFLUENT) 08/01/2014 $87.36 $9.80 $18.17  $0.00 $115.33
PILE DRIVER LOCAL 56 (ZONE 1)

08/01/2015 $90.51 $9.80 $18.17 $0.00 $118.48
DRAWBRIDGE OPERATOR (Construction) 09/01/2014 $44.79 $13.00  $15.04  $0.00 $72.83
ELECTRICIANS LOCAL 103

03/01/2015 $45.17 $13.00  $15.40 $0.00 $73.57

09/01/2015 $46.13 $13.00  $15.43 $0.00 $74.56

03/01/2016 $47.08 $13.00  $15.46 $0.00 $75.54

For apprentice rates see "Apprentice- ELECTRICIAN"

ELECTRICIAN 09/01/2014  $4479  $13.00  $15.04  $0.00 $72.83
ELECTRICIANS LOCAL 103

03/01/2015 $45.17 $13.00  $15.40 $0.00 $73.57

09/01/2015 $46.13 $13.00  $15.43 $0.00 $74.56

03/01/2016 $47.08 $13.00  $15.46 $0.00 $75.54
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Supplemental

Classification Effective Date Base Wage Health Pension Unemployment Total Rate

Apprentice - ELECTRICIAN - Local 103

Effective Date - Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.92 $13.00 $0.54 $0.00 $31.46
2 40 $17.92 $13.00 $0.54 $0.00 $31.46
3 45 $20.16 $13.00 $11.33 $0.00 $44.49
4 45 $20.16 $13.00 $11.33 $0.00 $44.49
5 50 $22.40 $13.00 $11.67 $0.00 $47.07
6 55 $24.63 $13.00 $12.01 $0.00 $49.64
7 60 $26.87 $13.00 $12.35 $0.00 $52.22
8 65 $29.11 $13.00 $12.68 $0.00 $54.79
9 70 $31.35 $13.00 $13.02 $0.00 $57.37
1075 $33.59 $13.00 $13.36 $0.00 $59.95

Effective Date - Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $18.07 $13.00 $0.54 $0.00 $31.61
2 40 $18.07 $13.00 $0.54 $0.00 $31.61
3 45 $20.33 $13.00 $11.64 $0.00 $44.97
4 45 $20.33 $13.00 $11.64 $0.00 $44.97
5 50 $22.59 $13.00 $11.98 $0.00 $47.57
6 55 $24.84 $13.00 $12.33 $0.00 $50.17
7 60 $27.10 $13.00 $12.66 $0.00 $52.76
8 65 $29.36 $13.00 $13.01 $0.00 $55.37
9 70 $31.62 $13.00 $13.35 $0.00 $57.97
10 75 $33.88 $13.00 $13.70 $0.00 $60.58
Notes: :

App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80
Apprentice to Journeyworker Ratio:2:3***
ELEVATOR CONSTRUCTOR 01/01/2012  $52.45  $8.78  $6.96 $0.00 $68.19

ELEVATOR CONSTRUCTORS LOCAL 4

Wage Request Number: 20150225-002

Issue Date:

02/25/2015
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - ELEVATOR CONSTRUCTOR - Local 4
Effective Date - 01/01/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.23 $8.78 $0.00 $0.00 $35.01
2 55 $28.85 $8.78 $6.96 $0.00 $44.59
3 65 $34.09 $8.78 $6.96 $0.00 $49.83
4 70 $36.72 $8.78 $6.96 $0.00 $52.46
3 80 $41.96 $8.78 $6.96 $0.00 $57.70
Notes:

Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER 01/01/2012 $38.59 $8.78 $6.96 $0.00 $54.33
ELEVATOR CONSTRUCTORS LOCAL 4

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR 12/01/2014 $34.85 $7.30 $12.95 $0.00 $55.10
LABORERS - ZONE 1

06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST.PERSON-BLDG,SITE. HVY/HWY 11/01/2014 $39.59 $10.00 $14.18 $0.00 $63.77
OPERATING ENGINEERS LOCAL 4

05/01/2015 $40.32 $10.00  $14.18 $0.00 $64.50
11/01/2015 $40.90 $10.00  $14.18 $0.00 $65.08
05/01/2016 $41.79 $10.00  $14.18 $0.00 $65.97
11/01/2016 $42.38 $10.00  $14.18 $0.00 $66.56
05/01/2017 $43.26 $10.00  $14.18 $0.00 $67.44
11/01/2017 $43.99 $10.00  $14.18 $0.00 $68.17
05/01/2018 $44.70 $10.00  $14.18 $0.00 $68.88

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 11/01/2014 $41.02 $10.00 $14.18 $0.00 $65.20
OPERATING ENGINEERS LOCAL 4

05/01/2015 $41.75 $10.00  $14.18 $0.00 $65.93
11/01/2015 $42.34 $10.00  $14.18 $0.00 $66.52
05/01/2016 $43.23 $10.00  $14.18 $0.00 $67.41
11/01/2016 $43.83 $10.00  $14.18 $0.00 $68.01
05/01/2017 $44.72 $10.00  $14.18 $0.00 $68.90
11/01/2017 $45.45 $10.00  $14.18 $0.00 $69.63
05/01/2018 $46.17 $10.00  $14.18 $0.00 $70.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental

Classification Effective Date Base Wage Health Pension Total Rate
Unemployment
FIELD ENG.ROD PERSON-BLDG,SITE. HVY/HWY 11/01/2014 $21.35 $10.00 $14.18 $0.00 $45.53
OPERATING ENGINEERS LOCAL 4
05/01/2015 $21.78 $10.00 $14.18 $0.00 $45.96
11/01/2015 $22.12 $10.00 $14.18 $0.00 $46.30
05/01/2016 $22.64 $10.00 $14.18 $0.00 $46.82
11/01/2016 $22.99 $10.00 $14.18 $0.00 $47.17
05/01/2017 $23.52 $10.00 $14.18 $0.00 $47.70
11/01/2017 $23.94 $10.00 $14.18 $0.00 $48.12
05/01/2018 $24.37 $10.00 $14.18 $0.00 $48.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FIRE ALARM INSTALLER 09/01/2014  $4479  $13.00  $15.04  $0.00 $72.83
ELECTRICIANS LOCAL 103
03/01/2015 $45.17 $13.00 $15.40 $0.00 $73.57
09/01/2015 $46.13 $13.00 $15.43 $0.00 $74.56
03/01/2016 $47.08 $13.00 $15.46 $0.00 $75.54
For apprentice rates see "Apprentice- ELECTRICIAN"
FIRE ALARM REPAIR / MAINTENANCE 09/01/2014  $33.59  $13.00  $13.36  $0.00 $59.95
/ COMMISSIONING ELECTRICIANS
LOCAL 103 03/01/2015  $33.88  $13.00 $13.70  $0.00 $60.58
09/01/2015 $34.60 $13.00 $13.72 $0.00 $61.32
03/01/2016 $35.31 $13.00 $13.74 $0.00 $62.05
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"
FIREMAN (ASST. ENGINEER) 12/01/2014 $35.33 $10.00  $1430  $0.00 $59.63
OPERATING ENGINEERS LOCAL 4
06/01/2015 $35.95 $10.00 $14.30 $0.00 $60.25
12/01/2015 $37.00 $10.00 $14.30 $0.00 $61.30
06/01/2016 $37.62 $10.00 $14.30 $0.00 $61.92
12/01/2016 $38.66 $10.00 $14.30 $0.00 $62.96
06/01/2017 $39.50 $10.00 $14.30 $0.00 $63.80
12/01/2017 $40.33 $10.00 $14.30 $0.00 $64.63
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FLAGGER & SIGNALER 12/01/2014 $20.50  $7.30  $12.95  $0.00 $40.75
LABORERS - ZONE 1
06/01/2015 $20.50 $7.30 $12.95 $0.00 $40.75
12/01/2015 $20.50 $7.30 $12.95 $0.00 $40.75
06/01/2016 $20.50 $7.30 $12.95 $0.00 $40.75
12/01/2016 $20.50 $7.30 $12.95 $0.00 $40.75
For apprentice rates see "Apprentice- LABORER"
FLOORCOVERER 09/01/2014  $40.40  $9.80  $17.21  $0.00 $67.41

FLOORCOVERERS LOCAL 2168 ZONE 1

Issue Date:  02/25/2015

Wage Request Number:

20150225-002
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - FLOORCOVERER - Local 2168 Zone [
Effective Date -  09/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.20 $9.80 $1.79 $0.00 $31.79
2 55 $22.22 $9.80 $1.79 $0.00 $33.81
3 60 $24.24 $9.80 $11.84 $0.00 $45.88
4 65 $26.26 $9.80 $11.84 $0.00 $47.90
5 70 $28.28 $9.80 $13.63 $0.00 $51.71
6 75 $30.30 $9.80 $13.63 $0.00 $53.73
7 80 $32.32 $9.80 $15.42 $0.00 $57.54
8 85 $34.34 $9.80 $15.42 $0.00 $59.56
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER 12/01/2014 $42.39 $10.00  $14.30 $0.00 $66.69

OPERATING ENGINEERS LOCAL 4
06/01/2015 $43.14 $10.00  $14.30 $0.00 $67.44
12/01/2015 $44.39 $10.00  $14.30 $0.00 $68.69
06/01/2016 $45.14 $10.00  $14.30 $0.00 $69.44
12/01/2016 $46.39 $10.00  $14.30 $0.00 $70.69
06/01/2017 $47.39 $10.00  $14.30 $0.00 $71.69
12/01/2017 $48.39 $10.00  $14.30 $0.00 $72.69

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS 12/01/2014 $29.40  $10.00  $1430  $0.00 $53.70
OPERATING ENGINEERS LOCAL 4

06/01/2015 $29.92 $10.00 $14.30 $0.00 $54.22
12/01/2015 $30.79 $10.00 $14.30 $0.00 $55.09
06/01/2016 $31.31 $10.00 $14.30 $0.00 $55.61
12/01/2016 $32.18 $10.00 $14.30 $0.00 $56.48
06/01/2017 $32.87 $10.00 $14.30 $0.00 $57.17
12/01/2017 $33.56 $10.00 $14.30 $0.00 $57.86
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 01/01/2015 $42.95 $7.85 $16.10 $0.00 $66.90
2;822;:3;[;02“ 35 (ZONE 1) 07/01/2015 $43.85 $7.85 $16.10 $0.00 $67.80
01/01/2016 $44.80 $7.85 $16.10 $0.00 $68.75
07/01/2016 $45.75 $7.85 $16.10 $0.00 $69.70
01/01/2017 $46.70 $7.85 $16.10 $0.00 $70.65
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - GLAZIER - Local 35 Zone 1
Effective Date - 01/01/2015

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.48 $7.85 $0.00 $0.00 $29.33
2 55 $23.62 $7.85 $3.66 $0.00 $35.13
3 60 $25.77 $7.85 $3.99 $0.00 $37.61
4 65 $27.92 $7.85 $4.32 $0.00 $40.09
3 70 $30.07 $7.85 $14.11 $0.00 $52.03
6 75 $32.21 $7.85 $14.44 $0.00 $54.50
7 80 $34.36 $7.85 $14.77 $0.00 $56.98
8 90 $38.66 $7.85 $15.44 $0.00 $61.95

Effective Date -  07/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.93 $7.85 $0.00 $0.00 $29.78
2 55 $24.12 $7.85 $3.66 $0.00 $35.63
3 60 $26.31 $7.85 $3.99 $0.00 $38.15
4 65 $28.50 $7.85 $4.32 $0.00 $40.67
5 70 $30.70 $7.85 $14.11 $0.00 $52.66
6 75 $32.89 $7.85 $14.44 $0.00 $55.18
7 80 $35.08 $7.85 $14.77 $0.00 $57.70
8 90 $39.47 $7.85 $15.44 $0.00 $62.76
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS 12/01/2014 $42.39 $10.00  $14.30 $0.00 $66.69

OPERATING ENGINEERS LOCAL 4
06/01/2015 $43.14 $10.00  $14.30  $0.00 $67.44
12/01/2015 $44.39 $10.00  $14.30  $0.00 $68.69
06/01/2016 $45.14 $10.00  $14.30  $0.00 $69.44
12/01/2016 $46.39 $10.00  $14.30  $0.00 $70.69
06/01/2017 $47.39 $10.00  $14.30  $0.00 $71.69
12/01/2017 $48.39 $10.00  $14.30  $0.00 $72.69
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - OPERATING ENGINEERS - Local 4
Effective Date -  12/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $23.31 $10.00 $0.00 $0.00 $33.31
2 60 $25.43 $10.00 $14.30 $0.00 $49.73
3 65 $27.55 $10.00 $14.30 $0.00 $51.85
4 70 $29.67 $10.00 $14.30 $0.00 $53.97
5 75 $31.79 $10.00 $14.30 $0.00 $56.09
6 80 $33.91 $10.00 $14.30 $0.00 $58.21
7 85 $36.03 $10.00 $14.30 $0.00 $60.33
8 90 $38.15 $10.00 $14.30 $0.00 $62.45

Effective Date -  06/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $23.73 $10.00 $0.00 $0.00 $33.73
2 60 $25.88 $10.00 $14.30 $0.00 $50.18
3 65 $28.04 $10.00 $14.30 $0.00 $52.34
4 70 $30.20 $10.00 $14.30 $0.00 $54.50
5 75 $32.36 $10.00 $14.30 $0.00 $56.66
6 80 $34.51 $10.00 $14.30 $0.00 $58.81
7 85 $36.67 $10.00 $14.30 $0.00 $60.97
8 90 $38.83 $10.00 $14.30 $0.00 $63.13
Notes:

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK) 02/01/2015 $43.69 $9.82 $20.54 $2.19 $76.24
SHEETMETAL WORKERS LOCAL 17 - A
08/01/2015 $44.69 $9.82 $20.54 $2.19 $77.24
02/01/2016 $45.69 $9.82 $20.54 $2.19 $78.24
08/01/2016 $46.84 $9.82 $20.54 $2.19 $79.39
02/01/2017 $47.94 $9.82 $20.54 $2.19 $80.49
08/01/2017 $49.04 $9.82 $20.54 $2.19 $81.59
02/01/2018 $50.19 $9.82 $20.54 $2.19 $82.74
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (ELECTRICAL CONTROLS) 09/01/2014 $44.79  $13.00  $15.04  $0.00 $72.83
ELECTRICIANS LOCAL 103
03/01/2015 $45.17 $13.00  $15.40 $0.00 $73.57
09/01/2015 $46.13 $13.00  $15.43 $0.00 $74.56
03/01/2016 $47.08 $13.00  $15.46 $0.00 $75.54

For apprentice rates see "Apprentice- ELECTRICIAN"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
HVAC (TESTING AND BALANCING - AIR) 02/01/2015 $43.69  $9.82 $20.54  $2.19 $76.24
SHEETMETAL WORKERS LOCAL 17 - A
08/01/2015 $44.69 $9.82 $20.54 $2.19 $77.24
02/01/2016 $45.69 $9.82 $20.54 $2.19 $78.24
08/01/2016 $46.84 $9.82 $20.54 $2.19 $79.39
02/01/2017 $47.94 $9.82 $20.54 $2.19 $80.49
08/01/2017 $49.04 $9.82 $20.54 $2.19 $81.59
02/01/2018 $50.19 $9.82 $20.54 $2.19 $82.74
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (TESTING AND BALANCING -WATER) 09/01/2014 $48.69  $9.20 $16.64  $0.00 $74.53
PIPEFITTERS LOCAL 537
03/01/2015 $49.69 $9.20 $16.64 $0.00 $75.53
09/01/2015 $50.69 $9.20 $16.64 $0.00 $76.53
03/01/2016 $51.69 $9.20 $16.64 $0.00 $77.53
09/01/2016 $52.69 $9.20 $16.64 $0.00 $78.53
03/01/2017 $53.69 $9.20 $16.64 $0.00 $79.53
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
HVAC MECHANIC 09/01/2014  $48.69  $9.20  $16.64  $0.00 $74.53
PIPEFITTERS LOCAL 537
03/01/2015 $49.69 $9.20 $16.64 $0.00 $75.53
09/01/2015 $50.69 $9.20 $16.64 $0.00 $76.53
03/01/2016 $51.69 $9.20 $16.64 $0.00 $77.53
09/01/2016 $52.69 $9.20 $16.64 $0.00 $78.53
03/01/2017 $53.69 $9.20 $16.64 $0.00 $79.53
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
HYDRAULIC DRILLS 12/01/2014  $3535  $7.30  $1295  $0.00 $55.60
LABORERS - ZONE 1
06/01/2015 $36.10 $7.30 $12.95 $0.00 $56.35
12/01/2015 $36.85 $7.30 $12.95 $0.00 $57.10
06/01/2016 $37.60 $7.30 $12.95 $0.00 $57.85
12/01/2016 $38.60 $7.30 $12.95 $0.00 $58.85
For apprentice rates see "Apprentice- LABORER"
INSULATOR (PIPES & TANKS) 09/01/2014  $4331  $11.25  $12.60  $0.00 $67.16
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston
Effective Date -  09/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.66 $11.25 $9.35 $0.00 $42.26
2 60 $25.99 $11.25 $10.00 $0.00 $47.24
3 70 $30.32 $11.25 $10.65 $0.00 $52.22
4 80 $34.65 $11.25 $11.30 $0.00 $57.20
Notes:
Steps are 1 year
Apprentice to Journeyworker Ratio:1:4
IRONWORKER/WELDER 03/16/2014 $41.19  $7.70  $19.25  $0.00 $68.14
IRONWORKERS LOCAL 7 (BOSTON AREA)
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - [RONWORKER - Local 7 Boston
Effective Date -  03/16/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $24.71 $7.70 $19.25 $0.00 $51.66
2 70 $28.83 $7.70 $19.25 $0.00 $55.78
3 75 $30.89 $7.70 $19.25 $0.00 $57.84
4 80 $32.95 $7.70 $19.25 $0.00 $59.90
3 85 $35.01 $7.70 $19.25 $0.00 $61.96
6 90 $37.07 $7.70 $19.25 $0.00 $64.02
Notes:

** Structural 1:6; Ornamental 1:4

Apprentice to Journeyworker Ratio:**

JACKHAMMER & PAVING BREAKER OPERATOR 12/01/2014  $3485  $7.30  $1295  $0.00 $55.10
LABORERS - ZONE 1
06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
LABORER 12/01/2014 $34.60 $7.30 $12.95 $0.00 $54.85
LABORERS - ZONE 1
06/01/2015 $35.35 $7.30 $12.95 $0.00 $55.60
12/01/2015 $36.10 $7.30 $12.95 $0.00 $56.35
06/01/2016 $36.85 $7.30 $12.95 $0.00 $57.10
12/01/2016 $37.85 $7.30 $12.95 $0.00 $58.10

Apprentice - LABORER - Zone 1

Effective Date - 12/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $20.76 $7.30 $12.95 $0.00 $41.01
2 70 $24.22 $7.30 $12.95 $0.00 $44.47
3 80 $27.68 $7.30 $12.95 $0.00 $47.93
4 90 $31.14 $7.30 $12.95 $0.00 $51.39

Effective Date - 06/01/2015

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $21.21 $7.30 $12.95 $0.00 $41.46
2 70 $24.75 $7.30 $12.95 $0.00 $45.00
3 80 $28.28 $7.30 $12.95 $0.00 $48.53
4 90 $31.82 $7.30 $12.95 $0.00 $52.07
Notes:

Apprentice to Journeyworker Ratio:1:5
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Supplemental

Classification Effective Date Base Wage Health Pension Total Rate
Unemployment
LABORER: CARPENTER TENDER 12/01/2014  $34.60  $7.30  $12.95  $0.00 $54.85
LABORERS - ZONE 1
06/01/2015 $35.35 $7.30 $12.95 $0.00 $55.60
12/01/2015 $36.10 $7.30 $12.95 $0.00 $56.35
06/01/2016 $36.85 $7.30 $12.95 $0.00 $57.10
12/01/2016 $37.85 $7.30 $12.95 $0.00 $58.10
For apprentice rates see "Apprentice- LABORER"
LABORER: CEMENT FINISHER TENDER 12/01/2014  $3460  $7.30  $12.95  $0.00 $54.85
LABORERS - ZONE 1
06/01/2015 $35.35 $7.30 $12.95 $0.00 $55.60
12/01/2015 $36.10 $7.30 $12.95 $0.00 $56.35
06/01/2016 $36.85 $7.30 $12.95 $0.00 $57.10
12/01/2016 $37.85 $7.30 $12.95 $0.00 $58.10
For apprentice rates see "Apprentice- LABORER"
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/01/2014 $34.75 $7.30 $12.95 $0.00 $55.00
LABORERS - ZONE 1
06/01/2015 $35.50 $7.30 $12.95 $0.00 $55.75
12/01/2015 $36.25 $7.30 $12.95 $0.00 $56.50
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER 12/01/2014  $3485  $7.30  $1295  $0.00 $55.10
LABORERS - ZONE 1
06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
LABORER: MULTI-TRADE TENDER 12/01/2014  $34.60  $730  $1295  $0.00 $54.85
LABORERS - ZONE 1
06/01/2015 $35.35 $7.30 $12.95 $0.00 $55.60
12/01/2015 $36.10 $7.30 $12.95 $0.00 $56.35
06/01/2016 $36.85 $7.30 $12.95 $0.00 $57.10
12/01/2016 $37.85 $7.30 $12.95 $0.00 $58.10
For apprentice rates see "Apprentice- LABORER"
LABORER: TREE REMOVER 12/01/2014  $3460  $7.30  $1295  $0.00 $54.85
LABORERS - ZONE 1
06/01/2015 $35.35 $7.30 $12.95 $0.00 $55.60
12/01/2015 $36.10 $7.30 $12.95 $0.00 $56.35
06/01/2016 $36.85 $7.30 $12.95 $0.00 $57.10
12/01/2016 $37.85 $7.30 $12.95 $0.00 $58.10
This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for
a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"
LASER BEAM OPERATOR 12/01/2014  $3485  $7.30  $1295  $0.00 $55.10
LABORERS - ZONE 1
06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
MARBLE & TILE FINISHERS 02/01/2015  $37.37  $10.18  $17.18  $0.00 $64.73
BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/01/2015 $38.08 $10.18 $17.25 $0.00 $65.51
02/01/2016 $38.53 $10.18 $17.25 $0.00 $65.96
08/01/2016 $39.23 $10.18 $17.33 $0.00 $66.74
02/01/2017 $39.69 $10.18 $17.33 $0.00 $67.20
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date -  02/01/2015

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.69 $10.18 $17.18 $0.00 $46.05
2 60 $22.42 $10.18 $17.18 $0.00 $49.78
3 70 $26.16 $10.18 $17.18 $0.00 $53.52
4 80 $29.90 $10.18 $17.18 $0.00 $57.26
3 90 $33.63 $10.18 $17.18 $0.00 $60.99

Effective Date -  08/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate

1 50 $19.04 $10.18 $17.25 $0.00 $46.47
2 60 $22.85 $10.18 $17.25 $0.00 $50.28
3 70 $26.66 $10.18 $17.25 $0.00 $54.09
4 80 $30.46 $10.18 $17.25 $0.00 $57.89
5 90 $34.27 $10.18 $17.25 $0.00 $61.70
Notes:

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS, TILELAYERS & TERRAZZO MECH 02/01/2015 $49.00 $10.18  $18.50 $0.00 $77.68
BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/01/2015 $49.90 $10.18  $18.57 $0.00 $78.65
02/01/2016 $50.47 $10.18  $18.57 $0.00 $79.22
08/01/2016 $51.37 $10.18  $18.65 $0.00 $80.20
02/01/2017 $51.94 $10.18  $18.65 $0.00 $80.77
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile
Effective Date - 02/01/2015

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.50 $10.18 $18.50 $0.00 $53.18
2 60 $29.40 $10.18 $18.50 $0.00 $58.08
3 70 $34.30 $10.18 $18.50 $0.00 $62.98
4 80 $39.20 $10.18 $18.50 $0.00 $67.88
3 90 $44.10 $10.18 $18.50 $0.00 $72.78

Effective Date -  08/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.95 $10.18 $18.57 $0.00 $53.70
2 60 $29.94 $10.18 $18.57 $0.00 $58.69
3 70 $34.93 $10.18 $18.57 $0.00 $63.68
4 80 $39.92 $10.18 $18.57 $0.00 $68.67
5 90 $44.91 $10.18 $18.57 $0.00 $73.66
Notes:

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES) 12/01/2014 $41.99 $10.00  $14.30 $0.00 $66.29
OPERATING ENGINEERS LOCAL 4
06/01/2015 $42.73 $10.00 $14.30 $0.00 $67.03
12/01/2015 $43.97 $10.00 $14.30 $0.00 $68.27
06/01/2016 $44.72 $10.00 $14.30 $0.00 $69.02
12/01/2016 $45.95 $10.00 $14.30 $0.00 $70.25
06/01/2017 $46.94 $10.00 $14.30 $0.00 $71.24
12/01/2017 $47.93 $10.00 $14.30 $0.00 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MECHANICS MAINTENANCE 12/01/2014 $41.99  $10.00  $1430  $0.00 $66.29
OPERATING ENGINEERS LOCAL 4
06/01/2015 $42.73 $10.00 $14.30 $0.00 $67.03
12/01/2015 $43.97 $10.00 $14.30 $0.00 $68.27
06/01/2016 $44.72 $10.00 $14.30 $0.00 $69.02
12/01/2016 $45.95 $10.00 $14.30 $0.00 $70.25
06/01/2017 $46.94 $10.00 $14.30 $0.00 $71.24
12/01/2017 $47.93 $10.00 $14.30 $0.00 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MILLWRIGHT (Zone 1) 10/01/2014 $36.68  $9.80 $16.21 $0.00 $62.69
MILLWRIGHTS LOCAL 1121 - Zone 1
04/01/2015 $37.64 $9.80 $16.21 $0.00 $63.65
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - MILLWRIGHT - Local 1121 Zone 1
Effective Date -  10/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $20.17 $9.80 $4.48 $0.00 $34.45
2 65 $23.84 $9.80 $13.36 $0.00 $47.00
3 75 $27.51 $9.80 $14.18 $0.00 $51.49
4 85 $31.18 $9.80 $14.99 $0.00 $55.97

Effective Date - 04/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $20.70 $9.80 $4.48 $0.00 $34.98
2 65 $24.47 $9.80 $13.36 $0.00 $47.63
3 75 $28.23 $9.80 $14.18 $0.00 $52.21
4 85 $31.99 $9.80 $14.99 $0.00 $56.78
Notes:
Steps are 2,000 hours
Apprentice to Journeyworker Ratio:1:5
MORTAR MIXER 12/01/2014  $3485  $7.30  $1295  $0.00 $55.10
FAPORERS - ZONE L 06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 12/01/2014 $21.90  $10.00  $1430  $0.00 $46.20
OPERATING ENGINEERS LOCAL 4

06/01/2015 $2228  $10.00  $1430  $0.00 $46.58
12/01/2015 $22.93  $10.00  $14.30  $0.00 $47.23
06/01/2016 $23.32  $10.00  $14.30  $0.00 $47.62
12/01/2016 $23.97  $10.00  $14.30  $0.00 $48.27
06/01/2017 $24.48  $10.00  $1430  $0.00 $48.78
12/01/2017 $2500  $10.00  $1430  $0.00 $49.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
OILER (TRUCK CRANES, GRADALLS) 12/01/2014 $25.54  $10.00  $1430  $0.00 $49.84
OPERATING ENGINEERS LOCAL S 06/01/2015 $2599  $10.00  $1430  $0.00 $50.29
12/01/2015 $26.74  $10.00  $1430  $0.00 $51.04
06/01/2016 $27.20  $10.00  $14.30  $0.00 $51.50
12/01/2016 $27.95  $10.00  $14.30  $0.00 $52.25
06/01/2017 $28.55  $10.00  $14.30  $0.00 $52.85
12/01/2017 $29.16  $10.00  $1430  $0.00 $53.46

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
OTHER POWER DRIVEN EQUIPMENT - CLASS II 12/01/2014 $41.99  $10.00  $14.30  $0.00 $66.29
OPERATING ENGINEERS LOCAL 4
06/01/2015 $42.73 $10.00 $14.30 $0.00 $67.03
12/01/2015 $43.97 $10.00 $14.30 $0.00 $68.27
06/01/2016 $44.72 $10.00 $14.30 $0.00 $69.02
12/01/2016 $45.95 $10.00 $14.30 $0.00 $70.25
06/01/2017 $46.94 $10.00 $14.30 $0.00 $71.24
12/01/2017 $47.93 $10.00 $14.30 $0.00 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PAINTER (BRIDGES/TANKS) 01/01/2015 $47.66  $7.85 $16.10  $0.00 $71.61
PAINTERS LOCAL 35 - ZONE 1
07/01/2015 $48.56 $7.85 $16.10 $0.00 $72.51
01/01/2016 $49.51 $7.85 $16.10 $0.00 $73.46
07/01/2016 $50.46 $7.85 $16.10 $0.00 $74.41
01/01/2017 $51.41 $7.85 $16.10 $0.00 $75.36

Apprentice - PAINTER Local 35 - BRIDGES/TANKS

Effective Date - 01/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.83 $7.85 $0.00 $0.00 $31.68
2 55 $26.21 $7.85 $3.66 $0.00 $37.72
3 60 $28.60 $7.85 $3.99 $0.00 $40.44
4 65 $30.98 $7.85 $4.32 $0.00 $43.15
5 70 $33.36 $7.85 $14.11 $0.00 $55.32
6 75 $35.75 $7.85 $14.44 $0.00 $58.04
7 80 $38.13 $7.85 $14.77 $0.00 $60.75
8 90 $42.89 $7.85 $15.44 $0.00 $66.18

Effective Date - 07/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.28 $7.85 $0.00 $0.00 $32.13
2 55 $26.71 $7.85 $3.66 $0.00 $38.22
3 60 $29.14 $7.85 $3.99 $0.00 $40.98
4 65 $31.56 $7.85 $4.32 $0.00 $43.73
5 70 $33.99 $7.85 $14.11 $0.00 $55.95
6 75 $36.42 $7.85 $14.44 $0.00 $58.71
7 80 $38.85 $7.85 $14.77 $0.00 $61.47
8 90 $43.70 $7.85 $15.44 $0.00 $66.99
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) * 01/01/2015 $4435  $7.85 $16.10  $0.00 $68.30
* If 30% or more of surfaces to be painted are new construction,

16.10 .
NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 1 07/01/2015 $45.25 $7.85 $ $0.00 $69.20
01/01/2016 $46.20 $7.85 $16.10 $0.00 $70.15
07/01/2016 $47.15 $7.85 $16.10 $0.00 $71.10
01/01/2017 $48.10 $7.85 $16.10 $0.00 $72.05
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 1 - Spray/Sandblast - New

Effective Date -  01/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.18 $7.85 $0.00 $0.00 $30.03
2 55 $24.39 $7.85 $3.66 $0.00 $35.90
3 60 $26.61 $7.85 $3.99 $0.00 $38.45
4 65 $28.83 $7.85 $4.32 $0.00 $41.00
5 70 $31.05 $7.85 $14.11 $0.00 $53.01
6 75 $33.26 $7.85 $14.44 $0.00 $55.55
7 80 $35.48 $7.85 $14.77 $0.00 $58.10
8 90 $39.92 $7.85 $15.44 $0.00 $63.21

Effective Date - 07/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.63 $7.85 $0.00 $0.00 $30.48
2 55 $24.89 $7.85 $3.66 $0.00 $36.40
3 60 $27.15 $7.85 $3.99 $0.00 $38.99
4 65 $29.41 $7.85 $4.32 $0.00 $41.58
5 70 $31.68 $7.85 $14.11 $0.00 $53.64
6 75 $33.94 $7.85 $14.44 $0.00 $56.23
7 80 $36.20 $7.85 $14.77 $0.00 $58.82
8 90 $40.73 $7.85 $15.44 $0.00 $64.02
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT) 01/01/2015 $42.41 $7.85 $16.10 $0.00 $66.36
PAINTERS LOCAL 35 - ZONE 1
07/01/2015 $43.31 $7.85 $16.10 $0.00 $67.26
01/01/2016 $44.26 $7.85 $16.10 $0.00 $68.21
07/01/2016 $45.21 $7.85 $16.10 $0.00 $69.16
01/01/2017 $46.16 $7.85 $16.10 $0.00 $70.11
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 Zone I - Spray/Sandblast - Repaint
Effective Date -  01/01/2015

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.21 $7.85 $0.00 $0.00 $29.06
2 55 $23.33 $7.85 $3.66 $0.00 $34.84
3 60 $25.45 $7.85 $3.99 $0.00 $37.29
4 65 $27.57 $7.85 $4.32 $0.00 $39.74
5 70 $29.69 $7.85 $14.11 $0.00 $51.65
6 75 $31.81 $7.85 $14.44 $0.00 $54.10
7 80 $33.93 $7.85 $14.77 $0.00 $56.55
8 90 $38.17 $7.85 $15.44 $0.00 $61.46

Effective Date -  07/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.66 $7.85 $0.00 $0.00 $29.51
2 55 $23.82 $7.85 $3.66 $0.00 $35.33
3 60 $25.99 $7.85 $3.99 $0.00 $37.83
4 65 $28.15 $7.85 $4.32 $0.00 $40.32
5 70 $30.32 $7.85 $14.11 $0.00 $52.28
6 75 $32.48 $7.85 $14.44 $0.00 $54.77
7 80 $34.65 $7.85 $14.77 $0.00 $57.27
8 90 $38.98 $7.85 $15.44 $0.00 $62.27
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER (TRAFFIC MARKINGS) 12/01/2014 $34.60 $7.30 $12.95 $0.00 $54.85

LABORERS - ZONE 1
06/01/2015 $35.35 $7.30 $12.95 $0.00 $55.60
12/01/2015 $36.10 $7.30 $12.95 $0.00 $56.35
06/01/2016 $36.85 $7.30 $12.95 $0.00 $57.10
12/01/2016 $37.85 $7.30 $12.95 $0.00 $58.10

For Apprentice rates see "Apprentice- LABORER"
PAINTER / TAPER (BRUSH, NEW) * 01/01/2015 $42.95 $7.85 $16.10  $0.00 $66.90
* If 30% or more of surfaces to be painted are new construction
’ 16.10 .

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 1 07/01/2013 $43.85 $7.85 $ $0.00 $67.80
01/01/2016 $44.80 $7.85 $16.10 $0.00 $68.75
07/01/2016 $45.75 $7.85 $16.10 $0.00 $69.70
01/01/2017 $46.70 $7.85 $16.10 $0.00 $70.65

Issue Date:  02/25/2015 Wage Request Number: 20150225-002 Page 23 of 38



Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER - Local 35 Zone I - BRUSH NEW
Effective Date - 01/01/2015

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.48 $7.85 $0.00 $0.00 $29.33
2 55 $23.62 $7.85 $3.66 $0.00 $35.13
3 60 $25.77 $7.85 $3.99 $0.00 $37.61
4 65 $27.92 $7.85 $4.32 $0.00 $40.09
3 70 $30.07 $7.85 $14.11 $0.00 $52.03
6 75 $32.21 $7.85 $14.44 $0.00 $54.50
7 80 $34.36 $7.85 $14.77 $0.00 $56.98
8 90 $38.66 $7.85 $15.44 $0.00 $61.95

Effective Date -  07/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.93 $7.85 $0.00 $0.00 $29.78
2 55 $24.12 $7.85 $3.66 $0.00 $35.63
3 60 $26.31 $7.85 $3.99 $0.00 $38.15
4 65 $28.50 $7.85 $4.32 $0.00 $40.67
5 70 $30.70 $7.85 $14.11 $0.00 $52.66
6 75 $32.89 $7.85 $14.44 $0.00 $55.18
7 80 $35.08 $7.85 $14.77 $0.00 $57.70
8 90 $39.47 $7.85 $15.44 $0.00 $62.76
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT) 01/01/2015 $41.01 $7.85 $16.10 $0.00 $64.96
PAINTERS LOCAL 35 - ZONE 1
07/01/2015 $41.91 $7.85 $16.10 $0.00 $65.86
01/01/2016 $42.86 $7.85 $16.10 $0.00 $66.81
07/01/2016 $43.81 $7.85 $16.10 $0.00 $67.76
01/01/2017 $44.76 $7.85 $16.10 $0.00 $68.71
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 1 - BRUSH REPAINT
Effective Date - 01/01/2015

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.51 $7.85 $0.00 $0.00 $28.36
2 55 $22.56 $7.85 $3.66 $0.00 $34.07
3 60 $24.61 $7.85 $3.99 $0.00 $36.45
4 65 $26.66 $7.85 $4.32 $0.00 $38.83
5 70 $28.71 $7.85 $14.11 $0.00 $50.67
6 75 $30.76 $7.85 $14.44 $0.00 $53.05
7 80 $32.81 $7.85 $14.77 $0.00 $55.43
8 90 $36.91 $7.85 $15.44 $0.00 $60.20

Effective Date -  07/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.96 $7.85 $0.00 $0.00 $28.81
2 55 $23.05 $7.85 $3.66 $0.00 $34.56
3 60 $25.15 $7.85 $3.99 $0.00 $36.99
4 65 $27.24 $7.85 $4.32 $0.00 $39.41
5 70 $29.34 $7.85 $14.11 $0.00 $51.30
6 75 $31.43 $7.85 $14.44 $0.00 $53.72
7 80 $33.53 $7.85 $14.77 $0.00 $56.15
8 90 $37.72 $7.85 $15.44 $0.00 $61.01
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PANEL & PICKUP TRUCKS DRIVER 12/01/2014 $32.23  $9.91 $9.33 $0.00 $51.47
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2015 $32.58  $9.91 $9.33 $0.00 $51.82
08/01/2015 $32.58  $10.41  $9.33 $0.00 $52.32
12/01/2015 $32.58  $10.41  $10.08  $0.00 $53.07
06/01/2016 $33.08  $10.41  $10.08  $0.00 $53.57
08/01/2016 $33.08  $10.91  $10.08  $0.00 $54.07
12/01/2016 $33.08  $10.91  $10.89  $0.00 $54.88
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2014 $41.60  $9.80  $18.17  $0.00 $69.57
DECK)
PILE DRIVER LOCAL 56 (ZONE 1 08/01/2015 $43.10  $9.80  SI8.17  $0.00 $71.07
PILE DRIVER 08/01/2014 $41.60  $9.80 $18.17  $0.00 $69.57
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2015 $43.10  $9.80  SI8.17  $0.00 $71.07
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PILE DRIVER - Local 56 Zone 1
Effective Date -  08/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.80 $9.80 $18.17 $0.00 $48.77
2 60 $24.96 $9.80 $18.17 $0.00 $52.93
3 70 $29.12 $9.80 $18.17 $0.00 $57.09
4 75 $31.20 $9.80 $18.17 $0.00 $59.17
3 80 $33.28 $9.80 $18.17 $0.00 $61.25
6 80 $33.28 $9.80 $18.17 $0.00 $61.25
7 90 $37.44 $9.80 $18.17 $0.00 $65.41
8 90 $37.44 $9.80 $18.17 $0.00 $65.41

Effective Date - 08/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.55 $9.80 $18.17 $0.00 $49.52
2 60 $25.86 $9.80 $18.17 $0.00 $53.83
3 70 $30.17 $9.80 $18.17 $0.00 $58.14
4 75 $32.33 $9.80 $18.17 $0.00 $60.30
5 80 $34.48 $9.80 $18.17 $0.00 $62.45
6 80 $34.48 $9.80 $18.17 $0.00 $62.45
7 90 $38.79 $9.80 $18.17 $0.00 $66.76
8 90 $38.79 $9.80 $18.17 $0.00 $66.76
Notes:

Apprentice to Journeyworker Ratio:1:3

PIPEFITTER & STEAMFITTER 09/01/2014 $48.69 $9.20 $16.64 $0.00 $74.53
PIPEFITTERS LOCAL 537
03/01/2015 $49.69 $9.20 $16.64  $0.00 $75.53
09/01/2015 $50.69 $9.20 $16.64  $0.00 $76.53
03/01/2016 $51.69 $9.20 $16.64  $0.00 $77.53
09/01/2016 $52.69 $9.20 $16.64  $0.00 $78.53
03/01/2017 $53.69 $9.20 $16.64  $0.00 $79.53
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PIPEFITTER - Local 537
Effective Date -  09/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $19.48 $9.20 $7.50 $0.00 $36.18
2 45 $21.91 $9.20 $16.64 $0.00 $47.75
3 60 $29.21 $9.20 $16.64 $0.00 $55.05
4 70 $34.08 $9.20 $16.64 $0.00 $59.92
3 80 $38.95 $9.20 $16.64 $0.00 $64.79

Effective Date -  03/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $19.88 $9.20 $7.50 $0.00 $36.58
2 45 $22.36 $9.20 $16.64 $0.00 $48.20
3 60 $29.81 $9.20 $16.64 $0.00 $55.65
4 70 $34.78 $9.20 $16.64 $0.00 $60.62
5 80 $39.75 $9.20 $16.64 $0.00 $65.59
Notes:

*%*1:3; 3:15; 1:10 thereafter / Steps are 1 yr.
Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

PIPELAYER 12/01/2014 $34.85 $7.30 $12.95 $0.00 $55.10
LABORERS - ZONE 1
06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
PLUMBERS & GASFITTERS 09/01/2014 $49.66 $1032  $14.54  $0.00 $74.52
PLUMBERS & GASFITTERS LOCAL 12
03/01/2015 $50.66 $1032  $14.54  $0.00 $75.52
09/01/2015 $51.66 $10.32  $14.54  $0.00 $76.52
03/01/2016 $52.81 $10.32  $14.54  $0.00 $77.67
09/01/2016 $53.86 $1032  $14.54  $0.00 $78.72
03/01/2017 $54.86 $1032  $14.54  $0.00 $79.72
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PLUMBER/GASFITTER - Local 12
Effective Date - 09/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $17.38 $10.32 $5.42 $0.00 $33.12
2 40 $19.86 $10.32 $6.13 $0.00 $36.31
3 35 $27.31 $10.32 $8.23 $0.00 $45.86
4 65 $32.28 $10.32 $9.64 $0.00 $52.24
5 75 $37.25 $10.32 $11.04 $0.00 $58.61

Effective Date -  03/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $17.73 $10.32 $5.42 $0.00 $33.47
2 40 $20.26 $10.32 $6.11 $0.00 $36.69
3 55 $27.86 $10.32 $8.22 $0.00 $46.40
4 65 $32.93 $10.32 $9.62 $0.00 $52.87
5 75 $38.00 $10.32 $11.03 $0.00 $59.35
Notes:

**1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr
Step4 with 1ic$55.42 Step5 with 1ic$61.79

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.) 09/01/2014 $48.69 $9.20 $16.64 $0.00 $74.53
PIPEFITTERS LOCAL 537
03/01/2015 $49.69 $9.20 $16.64 $0.00 $75.53
09/01/2015 $50.69 $9.20 $16.64 $0.00 $76.53
03/01/2016 $51.69 $9.20 $16.64 $0.00 $77.53
09/01/2016 $52.69 $9.20 $16.64 $0.00 $78.53
03/01/2017 $53.69 $9.20 $16.64 $0.00 $79.53

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR 12/01/2014 $34.85 $7.30 $12.95 $0.00 $55.10
LABORERS - ZONE 1

06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
POWDERMAN & BLASTER 12/01/2014  $3560  $7.30  $12.95  $0.00 $55.85
LABORERS - ZONE 1
06/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
12/01/2015 $37.10 $7.30 $12.95 $0.00 $57.35
06/01/2016 $37.85 $7.30 $12.95 $0.00 $58.10
12/01/2016 $38.85 $7.30 $12.95 $0.00 $59.10

For apprentice rates see "Apprentice- LABORER"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/01/2014 $4239  $10.00  $1430  $0.00 $66.69

OPERATING ENGINEERS LOCAL 4
06/01/2015 $43.14 $10.00 $14.30 $0.00 $67.44
12/01/2015 $44.39 $10.00 $14.30 $0.00 $68.69
06/01/2016 $45.14 $10.00 $14.30 $0.00 $69.44
12/01/2016 $46.39 $10.00 $14.30 $0.00 $70.69
06/01/2017 $47.39 $10.00 $14.30 $0.00 $71.69
12/01/2017 $48.39 $10.00 $14.30 $0.00 $72.69

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE) 12/01/2014 $4239  $10.00  $14.30  $0.00 $66.69

OPERATING ENGINEERS LOCAL 4
06/01/2015 $43.14 $10.00 $14.30 $0.00 $67.44
12/01/2015 $44.39 $10.00 $14.30 $0.00 $68.69
06/01/2016 $45.14 $10.00 $14.30 $0.00 $69.44
12/01/2016 $46.39 $10.00 $14.30 $0.00 $70.69
06/01/2017 $47.39 $10.00 $14.30 $0.00 $71.69
12/01/2017 $48.39 $10.00 $14.30 $0.00 $72.69

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER) 12/01/2014 $29.40 $10.00  $14.30 $0.00 $53.70
OPERATING ENGINEERS LOCAL 4

06/01/2015 $29.92 $10.00  $14.30 $0.00 $54.22
12/01/2015 $30.79 $10.00  $14.30 $0.00 $55.09
06/01/2016 $31.31 $10.00  $14.30 $0.00 $55.61
12/01/2016 $32.18 $10.00  $14.30 $0.00 $56.48
06/01/2017 $32.87 $10.00  $14.30 $0.00 $57.17
12/01/2017 $33.56 $10.00  $14.30 $0.00 $57.86

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY MIX CONCRETE DRIVERS after 4/30/10 07/01/2014 $27.73 $7.73 $8.65 $0.00 $44.11
(Drivers Hired After 4/30/2010) TEAMSTERS LOCAL 25b

05/01/2015 $27.88  $7.73  $8.92 $0.00 $44.53
07/01/2015 $27.88  $7.98  $8.92 $0.00 $44.78
05/01/2016 $28.03  $7.98  $9.31 $0.00 $45.32
07/01/2016 $28.03  $8.23  $9.31 $0.00 $45.57
05/01/2017 $28.18  $823  $9.72 $0.00 $46.13
07/01/2017 $28.18  $8.48  $9.72 $0.00 $46.38
READY-MIX CONCRETE DRIVER 07/01/2014 $29.03 $7.73 $8.65 $0.00 $45.41
TEAMSTERS LOCAL 230 05/01/2015 $29.18  $7.73  $8.92 $0.00 $45.83
07/01/2015 $29.18  $7.98  $8.92 $0.00 $46.08
05/01/2016 $29.33  $7.98  $9.31 $0.00 $46.62
07/01/2016 $29.33  $823  $9.31 $0.00 $46.87
05/01/2017 $29.48  $823  $9.72 $0.00 $47.43
07/01/2017 $29.48  $848  $9.72 $0.00 $47.68
RECLAIMERS 12/01/2014 $41.99 $10.00  $1430  $0.00 $66.29
OPERATING ENGINEERS LOCAL ¢ 06/01/2015 $42.73  $10.00  $14.30  $0.00 $67.03
12/01/2015 $43.97  $10.00  $14.30  $0.00 $68.27
06/01/2016 $44.72  $10.00  $14.30  $0.00 $69.02
12/01/2016 $45.95  $10.00  $14.30  $0.00 $70.25
06/01/2017 $46.94  $10.00  $14.30  $0.00 $71.24
12/01/2017 $47.93  $10.00  $14.30  $0.00 $72.23

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension

Unemplovment
RESIDENTIAL WOOD FRAME (All Other Work) 04/01/2011 $37.25 $8.67 $15.51 $0.00 $61.43
CARPENTERS -ZONE 1 (Residential Wood)
RESIDENTIAL WOOD FRAME CARPENTER ** 05/01/2011 $27.49  $6.34 $6.23 $0.00 $40.06

** The Residential Wood Frame Carpenter classification applies
only to the construction of new, wood frame residences that do

not exceed four stories including the basement. CARPENTERS -ZONE
1 (Residential Wood)
As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.

Apprentice - CARPENTER (Residential Wood Frame) - Zone 1

Effective Date -  05/01/2011 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $16.49 $6.34 $0.00 $0.00 $22.83
2 60 $16.49 $6.34 $6.23 $0.00 $29.06
3 65 $17.87 $6.34 $6.23 $0.00 $30.44
4 70 $19.24 $6.34 $6.23 $0.00 $31.81
5 75 $20.62 $6.34 $6.23 $0.00 $33.19
6 80 $21.99 $6.34 $6.23 $0.00 $34.56
7 85 $23.37 $6.34 $6.23 $0.00 $35.94
8 90 $24.74 $6.34 $6.23 $0.00 $37.31

Notes:

Apprentice to Journeyworker Ratio:1:5

RIDE-ON MOTORIZED BUGGY OPERATOR 12/01/2014 $34.85 $7.30 $12.95 $0.00 $55.10
LABORERS - ZONE 1

06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE 12/01/2014 $41.99 $10.00  $14.30 $0.00 $66.29
OPERATING ENGINEERS LOCAL 4

06/01/2015 $42.73 $10.00 $14.30 $0.00 $67.03
12/01/2015 $43.97 $10.00 $14.30 $0.00 $68.27
06/01/2016 $44.72 $10.00 $14.30 $0.00 $69.02
12/01/2016 $45.95 $10.00 $14.30 $0.00 $70.25
06/01/2017 $46.94 $10.00 $14.30 $0.00 $71.24
12/01/2017 $47.93 $10.00 $14.30 $0.00 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 02/01/2015 $40.11 $10.50 $11.60 $0.00 $62.21
ROOFERS LOCAL 33
08/01/2015 $41.01 $10.50 $11.60 $0.00 $63.11
02/01/2016 $41.91 $10.50 $11.60 $0.00 $64.01
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - ROOFER - Local 33
Effective Date -  02/01/2015

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.06 $10.50 $3.38 $0.00 $33.94
2 60 $24.07 $10.50 $11.60 $0.00 $46.17
3 65 $26.07 $10.50 $11.60 $0.00 $48.17
4 75 $30.08 $10.50 $11.60 $0.00 $52.18
3 85 $34.09 $10.50 $11.60 $0.00 $56.19

Effective Date -  08/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.51 $10.50 $3.38 $0.00 $34.39
2 60 $24.61 $10.50 $11.60 $0.00 $46.71
3 65 $26.66 $10.50 $11.60 $0.00 $48.76
4 75 $30.76 $10.50 $11.60 $0.00 $52.86
5 85 $34.86 $10.50 $11.60 $0.00 $56.96

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1
Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE 02/01/2015 $40.36 $10.50  $11.60  $0.00 $62.46
ROOFERS LOCAL 33
08/01/2015 $41.26 $10.50  $11.60  $0.00 $63.36
02/01/2016 $42.16 $10.50  $11.60  $0.00 $64.26
For apprentice rates see "Apprentice- ROOFER"
SHEETMETAL WORKER 02/01/2015 $43.69  $9.82  $20.54  $2.19 $76.24
SHEETMETAL WORKERS LOCAL 17 - A
08/01/2015 $44.69 $9.82 $20.54  $2.19 $77.24
02/01/2016 $45.69 $9.82 $20.54  $2.19 $78.24
08/01/2016 $46.84 $9.82 $20.54  $2.19 $79.39
02/01/2017 $47.94 $9.82 $20.54  $2.19 $80.49
08/01/2017 $49.04 $9.82 $20.54  $2.19 $81.59
02/01/2018 $50.19 $9.82 $20.54  $2.19 $82.74
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemployment

Apprentice - SHEET METAL WORKER - Local 17-A

Effective Date - Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.48 $9.82 $4.58 $0.00 $31.88
2 40 $17.48 $9.82 $4.58 $0.00 $31.88
3 45 $19.66 $9.82 $9.09 $1.16 $39.73
4 45 $19.66 $9.82 $9.09 $1.16 $39.73
3 50 $21.85 $9.82 $9.91 $1.25 $42.83
6 50 $21.85 $9.82 $10.16 $1.25 $43.08
7 60 $26.21 $9.82 $11.55 $1.43 $49.01
8 65 $28.40 $9.82 $12.38 $1.52 $52.12
9 75 $32.77 $9.82 $14.02 $1.70 $58.31
10 85 $37.14 $9.82 $15.16 $1.86 $63.98

Effective Date - Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.88 $9.82 $4.58 $0.00 $32.28
2 40 $17.88 $9.82 $4.58 $0.00 $32.28
3 45 $20.11 $9.82 $9.09 $1.17 $40.19
4 45 $20.11 $9.82 $9.09 $1.17 $40.19
5 50 $22.35 $9.82 $9.91 $1.26 $43.34
6 50 $22.35 $9.82 $10.16 $1.27 $43.60
7 60 $26.81 $9.82 $11.55 $1.45 $49.63
8 65 $29.05 $9.82 $12.38 $1.54 $52.79
9 75 $33.52 $9.82 $14.02 $1.72 $59.08
10 85 $37.99 $9.82 $15.16 $1.89 $64.86

Notes:

Steps are 6 mos.
Apprentice to Journeyworker Ratio:1:4
SIGN ERECTOR 06/01/2013 $25.81  $7.07  $7.05 $0.00 $39.93

PAINTERS LOCAL 35 - ZONE 1

Wage Request Number: 20150225-002

Issue Date:

02/25/2015
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - SIGN ERECTOR - Local 35 Zone 1
Effective Date -  06/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $12.91 $7.07 $0.00 $0.00 $19.98
2 55 $14.20 $7.07 $2.45 $0.00 $23.72
3 60 $15.49 $7.07 $2.45 $0.00 $25.01
4 65 $16.78 $7.07 $2.45 $0.00 $26.30
3 70 $18.07 $7.07 $7.05 $0.00 $32.19
6 75 $19.36 $7.07 $7.05 $0.00 $33.48
7 80 $20.65 $7.07 $7.05 $0.00 $34.77
8 85 $21.94 $7.07 $7.05 $0.00 $36.06
9 90 $23.23 $7.07 $7.05 $0.00 $37.35
Notes:

Steps are 4 mos.

Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 12/01/2014  $32.69  $9.91  $9.33 $0.00 $51.93
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

06/01/2015 $33.04  $9.91 $9.33 $0.00 $52.28
08/01/2015 $33.04  $10.41  $9.33 $0.00 $52.78
12/01/2015 $33.04  $10.41  $10.08  $0.00 $53.53
06/01/2016 $33.54  $10.41  $10.08  $0.00 $54.03
08/01/2016 $33.54  $1091  $10.08  $0.00 $54.53
12/01/2016 $33.54  $1091  $10.89  $0.00 $55.34
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/01/2014 $32.98  $9.91 $9.33 $0.00 $52.22
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A 06/01/2015 $33.33 $9.91 $9.33 $0.00 $52.57
08/01/2015 $33.33  $10.41  $9.33 $0.00 $53.07
12/01/2015 $3333  $10.41  $10.08  $0.00 $53.82
06/01/2016 $33.83  $10.41  $10.08  $0.00 $54.32
08/01/2016 $33.83  $1091  $10.08  $0.00 $54.82
12/01/2016 $33.83  $1091  $10.89  $0.00 $55.63
SPRINKLER FITTER 01/01/2015 $53.58 $8.42 $14.75 $0.00 $76.75
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1 03/01/2015 $54.58 $8.42 $14.75 $0.00 $77.75
10/01/2015 $55.73  $8.42  S$1475  $0.00 $78.90
01/01/2016 $55.73  $8.67  $1490  $0.00 $79.30
03/01/2016 $56.73  $8.67  $14.90  $0.00 $80.30
10/01/2016 $57.88  $8.67  $14.90  $0.00 $81.45
03/01/2017 $58.88  $8.67  $14.90  $0.00 $82.45
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - SPRINKLER FITTER - Local 550 (Section A) Zone 1
Effective Date - 01/01/2015

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $18.75 $8.42 $8.40 $0.00 $35.57
2 40 $21.43 $8.42 $8.40 $0.00 $38.25
3 45 $24.11 $8.42 $8.40 $0.00 $40.93
4 50 $26.79 $8.42 $8.40 $0.00 $43.61
5 55 $29.47 $8.42 $8.40 $0.00 $46.29
6 60 $32.15 $8.42 $8.40 $0.00 $48.97
7 65 $34.83 $8.42 $8.40 $0.00 $51.65
8 70 $37.51 $8.42 $8.40 $0.00 $54.33
9 75 $40.19 $8.42 $8.40 $0.00 $57.01
10 80 $42.86 $8.42 $8.40 $0.00 $59.68

Effective Date -  03/01/2015

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $19.10 $8.42 $8.40 $0.00 $35.92
2 40 $21.83 $8.42 $8.40 $0.00 $38.65
3 45 $24.56 $8.42 $8.40 $0.00 $41.38
4 50 $27.29 $8.42 $8.40 $0.00 $44.11
5 55 $30.02 $8.42 $8.40 $0.00 $46.84
6 60 $32.75 $8.42 $8.40 $0.00 $49.57
7 65 $35.48 $8.42 $8.40 $0.00 $52.30
8 70 $38.21 $8.42 $8.40 $0.00 $55.03
9 75 $40.94 $8.42 $8.40 $0.00 $57.76
10 80 $43.66 $8.42 $8.40 $0.00 $60.48

Notes: Apprentice entered prior 9/30/10:
40/45/50/55/60/65/70/75/80/85

Steps are 850 hours
Apprentice to Journeyworker Ratio:1:3
STEAM BOILER OPERATOR 12/01/2014  $41.99  $10.00  $1430  $0.00 $66.29
OPERATING ENGINEERS LOCAL ¢ 06/01/2015 $42.73 $10.00  $14.30 $0.00 $67.03
12/01/2015 $43.97 $10.00  $14.30 $0.00 $68.27
06/01/2016 $44.72 $10.00  $14.30 $0.00 $69.02
12/01/2016 $45.95 $10.00  $14.30 $0.00 $70.25
06/01/2017 $46.94 $10.00  $14.30 $0.00 $71.24
12/01/2017 $47.93 $10.00  $14.30 $0.00 $72.23

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 12/01/2014 $41.99 $10.00 $14.30 $0.00 $66.29
OPERATING ENGINEERS LOCAL 4
06/01/2015 $42.73 $10.00 $14.30 $0.00 $67.03
12/01/2015 $43.97 $10.00 $14.30 $0.00 $68.27
06/01/2016 $44.72 $10.00 $14.30 $0.00 $69.02
12/01/2016 $45.95 $10.00 $14.30 $0.00 $70.25
06/01/2017 $46.94 $10.00 $14.30 $0.00 $71.24
12/01/2017 $47.93 $10.00 $14.30 $0.00 $72.23

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN 09/01/2014 $33.59 $13.00 $13.36 $0.00 $59.95
ELECTRICIANS LOCAL 103

03/01/2015 $33.88 $13.00  $13.70 $0.00 $60.58
09/01/2015 $34.60 $13.00  $13.72 $0.00 $61.32
03/01/2016 $35.31 $13.00  $13.74 $0.00 $62.05

Apprentice - TELECOMMUNICATION TECHNICIAN - Local 103
Effective Date - 09/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.44 $13.00 $0.40 $0.00 $26.84
2 40 $13.44 $13.00 $0.40 $0.00 $26.84
3 45 $15.12 $13.00 $10.57 $0.00 $38.69
4 45 $15.12 $13.00 $10.57 $0.00 $38.69
5 50 $16.80 $13.00 $10.83 $0.00 $40.63
6 55 $18.47 $13.00 $11.08 $0.00 $42.55
7 60 $20.15 $13.00 $11.33 $0.00 $44.48
8 65 $21.83 $13.00 $11.59 $0.00 $46.42
9 70 $23.51 $13.00 $11.85 $0.00 $48.36
10 75 $25.19 $13.00 $12.10 $0.00 $50.29

Effective Date -  03/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.55 $13.00 $0.41 $0.00 $26.96
2 40 $13.55 $13.00 $0.41 $0.00 $26.96
3 45 $15.25 $13.00 $10.87 $0.00 $39.12
4 45 $15.25 $13.00 $10.87 $0.00 $39.12
5 50 $16.94 $13.00 $11.11 $0.00 $41.05
6 55 $18.63 $13.00 $11.38 $0.00 $43.01
7 60 $20.33 $13.00 $11.64 $0.00 $44.97
8 65 $22.02 $13.00 $11.89 $0.00 $46.91
9 70 $23.72 $13.00 $12.15 $0.00 $48.87
10 75 $25.41 $13.00 $12.41 $0.00 $50.82
Notes:

Apprentice to Journeyworker Ratio:1:1
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemplovment
TERRAZZO FINISHERS 02/01/2015 $47.90  $10.18  S$18.50  $0.00 $76.58
BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/01/2015 $48.80 $10.18 $18.57 $0.00 $77.55
02/01/2016 $49.37 $10.18 $18.57 $0.00 $78.12
08/01/2016 $50.27 $10.18 $18.65 $0.00 $79.10
02/01/2017 $50.84 $10.18 $18.65 $0.00 $79.67

Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile

Effective Date -  02/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.95 $10.18 $18.50 $0.00 $52.63
2 60 $28.74 $10.18 $18.50 $0.00 $57.42
3 70 $33.53 $10.18 $18.50 $0.00 $62.21
4 80 $38.32 $10.18 $18.50 $0.00 $67.00
5 90 $43.11 $10.18 $18.50 $0.00 $71.79

Effective Date - 08/01/2015

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.40 $10.18 $18.57 $0.00 $53.15
2 60 $29.28 $10.18 $18.57 $0.00 $58.03
3 70 $34.16 $10.18 $18.57 $0.00 $62.91
4 80 $39.04 $10.18 $18.57 $0.00 $67.79
5 90 $43.92 $10.18 $18.57 $0.00 $72.67
Notes:

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER 12/01/2014 $35.95 $7.30 $13.15 $0.00 $56.40
LABORERS - FOUNDATION AND MARINE
06/01/2015 $36.70 $7.30 $13.15 $0.00 $57.15
12/01/2015 $37.45 $7.30 $13.15 $0.00 $57.90
06/01/2016 $38.20 $7.30 $13.15 $0.00 $58.65
12/01/2016 $39.20 $7.30 $13.15 $0.00 $59.65

For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER 12/01/2014 $34.67 $7.30 $13.15 $0.00 $55.12
LABORERS - FOUNDATION AND MARINE

06/01/2015 $35.42 $7.30 $13.15 $0.00 $55.87
12/01/2015 $36.17 $7.30 $13.15 $0.00 $56.62
06/01/2016 $36.92 $7.30 $13.15 $0.00 $57.37
12/01/2016 $37.92 $7.30 $13.15 $0.00 $58.37
For apprentice rates see "Apprentice- LABORER"
TEST BORING LABORER 12/01/2014  $3455  $730  $13.15  $0.00 $55.00
LABORERS - FOUNDATION AND MARINE
06/01/2015 $35.30 $7.30 $13.15 $0.00 $55.75
12/01/2015 $36.05 $7.30 $13.15 $0.00 $56.50
06/01/2016 $36.80 $7.30 $13.15 $0.00 $57.25
12/01/2016 $37.80 $7.30 $13.15 $0.00 $58.25

For apprentice rates see "Apprentice- LABORER"
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Supplemental

Classification Effective Date Base Wage Health Pension Total Rate
Unemployment
TRACTORS/PORTABLE STEAM GENERATORS 12/01/2014 $41.99  $10.00  $14.30  $0.00 $66.29
OPERATING ENGINEERS LOCAL 4
06/01/2015 $42.73 $10.00 $14.30 $0.00 $67.03
12/01/2015 $43.97 $10.00 $14.30 $0.00 $68.27
06/01/2016 $44.72 $10.00 $14.30 $0.00 $69.02
12/01/2016 $45.95 $10.00 $14.30 $0.00 $70.25
06/01/2017 $46.94 $10.00 $14.30 $0.00 $71.24
12/01/2017 $47.93 $10.00 $14.30 $0.00 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
TRAILERS FOR EARTH MOVING EQUIPMENT 12/01/2014 $33.27 $9.91 $9.33 $0.00 $52.51
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2015 $33.62 $9.91 $9.33 $0.00 $52.86
08/01/2015 $33.62 $10.41 $9.33 $0.00 $53.36
12/01/2015 $33.62 $10.41 $10.08 $0.00 $54.11
06/01/2016 $34.12 $10.41 $10.08 $0.00 $54.61
08/01/2016 $34.12 $10.91 $10.08 $0.00 $55.11
12/01/2016 $34.12 $10.91 $10.89 $0.00 $55.92
TUNNEL WORK - COMPRESSED AIR 12/01/2014 $46.83 $7.30 $13.55  $0.00 $67.68
LABORERS (COMPRESSED AIR)
06/01/2015 $47.58 $7.30 $13.55 $0.00 $68.43
12/01/2015 $48.33 $7.30 $13.55 $0.00 $69.18
06/01/2016 $49.08 $7.30 $13.55 $0.00 $69.93
12/01/2016 $50.08 $7.30 $13.55 $0.00 $70.93
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2014 $48.83 $7.30 $13.55  $0.00 $69.68
LABORERS (COMPRESSED AIR)
06/01/2015 $49.58 $7.30 $13.55 $0.00 $70.43
12/01/2015 $50.33 $7.30 $13.55 $0.00 $71.18
06/01/2016 $51.08 $7.30 $13.55 $0.00 $71.93
12/01/2016 $52.08 $7.30 $13.55 $0.00 $72.93
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR 12/01/2014  $3890  $7.30  $13.55  $0.00 $59.75
LABORERS (FREE AIR TUNNEL)
06/01/2015 $39.65 $7.30 $13.55 $0.00 $60.50
12/01/2015 $40.40 $7.30 $13.55 $0.00 $61.25
06/01/2016 $41.15 $7.30 $13.55 $0.00 $62.00
12/01/2016 $42.15 $7.30 $13.55 $0.00 $63.00
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR (HAZ. WASTE) 12/01/2014 $40.90  $7.30 $13.55  $0.00 $61.75
LABORERS (FREE AIR TUNNEL)
06/01/2015 $41.65 $7.30 $13.55 $0.00 $62.50
12/01/2015 $42.40 $7.30 $13.55 $0.00 $63.25
06/01/2016 $43.15 $7.30 $13.55 $0.00 $64.00
12/01/2016 $44.15 $7.30 $13.55 $0.00 $65.00
For apprentice rates see "Apprentice- LABORER"
VAC-HAUL 12/01/2014 $32.69  $9.91 $9.33 $0.00 $51.93
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2015 $33.04 $9.91 $9.33 $0.00 $52.28
08/01/2015 $33.04 $10.41 $9.33 $0.00 $52.78
12/01/2015 $33.04 $10.41 $10.08 $0.00 $53.53
06/01/2016 $33.54 $10.41 $10.08 $0.00 $54.03
08/01/2016 $33.54 $10.91 $10.08 $0.00 $54.53
12/01/2016 $33.54 $10.91 $10.89 $0.00 $55.34
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Supplemental

Classification Effective Date Base Wage Health Pension Total Rate
Unemployment
WAGON DRILL OPERATOR 12/01/2014 $3485  $7.30  $1295  $0.00 $55.10
LABORERS - ZONE 1
06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
WASTE WATER PUMP OPERATOR 12/01/2014 $42.39  $10.00  $1430  $0.00 $66.69
OPERATING ENGINEERS LOCAL 4
06/01/2015 $43.14 $10.00 $14.30 $0.00 $67.44
12/01/2015 $44.39 $10.00 $14.30 $0.00 $68.69
06/01/2016 $45.14 $10.00 $14.30 $0.00 $69.44
12/01/2016 $46.39 $10.00 $14.30 $0.00 $70.69
06/01/2017 $47.39 $10.00 $14.30 $0.00 $71.69
12/01/2017 $48.39 $10.00 $14.30 $0.00 $72.69
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
WATER METER INSTALLER 09/01/2014 $49.66  $1032  $1454  $0.00 $74.52
PLUMBERS & GASFITTERS LOCAL 12
03/01/2015 $50.66 $10.32 $14.54 $0.00 $75.52
09/01/2015 $51.66 $10.32 $14.54 $0.00 $76.52
03/01/2016 $52.81 $10.32 $14.54 $0.00 $77.67
09/01/2016 $53.86 $10.32 $14.54 $0.00 $78.72
03/01/2017 $54.86 $10.32 $14.54 $0.00 $79.72
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
Additional Apprentice Information:
Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the
Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.
c.23,ss. 11E-11L.
All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.
All steps are six months (1000 hours.)
Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.
**  Multiple ratios are listed in the comment field.
*kx - APP to IM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.
*#kk APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4.7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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ATTACHMENT B - (MBE/EEO/AA) POLICIES
THE COMMONWEALTH OF MASSACHUSETTS
SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY,
ANTI-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM
1. Definitions
For purposes of this contract, “minority” refers to Asian-Americans, Blacks, Spanish Surname
Americans, North American Indians, and Cape Verdeans. “Commission” refers to the

Massachusetts Commission Against Discrimination.

1. Contractor’s Agreement

During the performance of this Contract the Contractor and all of the Subcontractors, hereinafter
collectively referred to as the Contractor, for himself, the assignees and successors in interest,
agree as follows:

In connection with the performance of work under this contract, the Contractor, for himself, the
assignees and successors in interest, agree as follows:

In connection with the performance of work under this contract, the contractor shall not
discriminate against any employee or applicant for employment because of race, color, religious
creed, national original, age or sex. The aforesaid provision shall include but not be limited to the
following: employment upgrading, demotion or transfer; recruitment advertising; recruitment
layoff; termination; rates of pay or other forms of compensation; conditions or privileges of
employment; and selection for apprenticeship.

The Contractor shall post hereafter in conspicuous places, available for employees and applicants
for employment, notices to be provided by the Commission setting forth the provisions of the
Fair Employment Practices Law of the Commonwealth (M.G.L. Chapter 151B).

In connection with the performance of work under this contract, the Contractor, shall undertake
in good faith affirmative action measures designed to eliminate any discriminatory barriers in the
terms and conditions of employment on the grounds of race, color, religious creed, national
origin, age or sex, and to eliminate and remedy any effects of such discrimination in the past.
Such affirmative action shall entail positive and aggressive measure to ensure equal opportunity
in the areas of hiring, upgrading, demotion or transfer, recruitment, layoff or termination, rate of
compensation, and in-service or apprenticeship training programs. This affirmative action shall
include all action required to guarantee equal employment opportunity for all persons, regardless
of race, color, religious creed, national origin, age or sex. A purpose of this provision is to ensure
to the fullest extent possible an adequate supply of skilled tradesmen for this and future
Commonwealth public construction projects.

Il. Remedial Action
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As part of this obligation of remedial action under the foregoing section, the Contractor shall
maintain on this project not less than the percent ratio of minority employee man hours to total
man hours in each job category including but not limited bricklayers, carpenters, cement mason
electricians, ironworkers, operating engineers, and those classes of work enumerated in Section
44C of Chapter 149 of the Massachusetts General Laws. The percentage ratio for this project is 5
percent.

In the hiring of minority journeymen, apprentices, trainees and advanced trainees, the Contractor
shall rely on referrals from a multi-employer affirmative action program approved by the
Commission’s traditional referral methods utilized by the construction industry, and referrals
from agencies, not more than three in number at any one time, designated by the Liaison
Committee of the Commission.

V. Records

At the discretion of the Commission there may be established for the life of the contract a body to
be known as the Liaison Committee. The Liaison Committee shall be composed of one
representative each from the agency or agencies administering this project, hereinafter called the
administering agency, the Commission and such other representative as may be designated by the
Commission in conjunction with the administering agency.

The Contractor or an agent designated by the Contractor as the on-site equal employment
opportunity officer shall recognize the Liaison Committee as an affirmative action body, and
shall establish a continuing working relationship with the Liaison Committee, consulting with the
Liaison Committee on all matters related to minority recruitment, referral, employment and
training.

The Contractor shall prepare projected manning tables on a quarterly basis. These shall be broken
down into weekly projections of workers required in each trade. Copies shall be furnished one
week in advance of the commencement of the period covered, and also when updated, to the
Commission and Liaison Committee.

Records of employment referral orders, prepared by the Contractor, shall be made available to
the Commission and Liaison Committee.

The Contractor shall prepare weekly reports in a form approved by the Commission of hours
worked in each trade by each employee, identified as minority or non-minority. Copies of these
shall be provided at the end of each such week to the Commission and to the Liaison Committee.

V. Affirmative Action in Negotiating with Minority Subcontractors

If the Contractor uses any subcontractor for any work performed under this contract, the
Contractor shall take affirmative action to negotiate with qualified minority subcontractors. This
affirmative action shall cover both pre-bid and post bid periods. It shall include notification to the
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Office of Minority Business Assistance (within the Executive Office of Communities and

Development) or its designee, while bids are in preparation, of all products, work or services for
which the Contractor intends to negotiate bids.

Vi Preference in Hiring

In the employment of journeymen, apprentices, trainees and advanced trainees, the Contractor
shall give preference, first, to citizens of the Commonwealth who have served in the armed
forces of the United States in time of war and have been honorably discharged there from or
released for active duty therein, and who are qualified to perform the work to which the
employment relates, and secondly, to citizens of the Commonwealth generally, and if such
cannot be obtained in sufficient numbers, then to citizens of the United States.

The requirements of the above paragraph do not apply to any project, financed in whole or in part
with Federal Funds.

VII.  Access During Construction

A designee of the Commission and a designee of the Liaison Committee shall each have right of
access to the construction site.

VIIl. Compliance with Requirements

The Contractor shall comply with the provisions of Executive Order NO. 74, as amended by
Executive Order No. 116 dated May 1, 1975, and of Chapter 151B as amended, of the
Massachusetts General Laws, both of which are herein incorporated and made a part of this
contract.

IX Non-Discrimination

The Contractor, in the performance of all work after award, and prior to completion of the
contract work, will not discriminate on grounds of race, color, religious creed, national original,
age or sex in employment practices, in the selection or retention of subcontractors, or in the
procurement of materials and rentals of equipment.

X. Solicitations for Sub-Contracts, and for the Procurement of Materials and Equipment

In all solicitations either by competitive bidding or negotiation made by the Contractor either for
work to be performed under a subcontract or for the procurement of materials or equipment, each
potential subcontractor or supplier shall be notified in writing by the Contractor of the

Contractor’s obligations under this contract relative to non-discrimination and affirmative action.

XI. Compliance - Information, Reports and Sanctions
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The Contractor will provide all information and reports required by the administering
agency or the Commission on instruction issued by either of them and will permit access
to its facilities an any books, records, accounts and other sources of information which
may be determined by the Commission to affect the employment of personnel. This
provision shall apply only to information pertinent to the Commonwealth’s
supplementary affirmative action contract requirements. Where information required is in
the exclusive possession of another who fails or refuses this information, the Contractor
shall so certify to the administering agency or the Commission as appropriate and shall
set forth what efforts have been made to obtain the information.

Whenever the administering agency, the Commission, or the Liaison Committee believes
the General Contractor or any Subcontractor may not be operating in compliance with the
terms of this Section, the Commission directly or through its designated agent shall
conduct an appropriate investigation, and may confer with the parties, to determine if
such Contractor is operating in compliance with the terms of this Section. If the
Commissioner or its agent finds the General Contractor or any subcontractor not in
compliance, it shall make a preliminary report of noncompliance, and notify such
Contractor in writing of such steps, as will in the judgment of the Commission or its
agent bring such Contractor into compliance. | the event that such Contractor fails or
refuses to fully perform such steps, the Commission shall make a final report of non-
compliance, and recommend to the administering agency the imposition of one or more
of the sanctions listed below. If, however, the Commission believes the General
contractor or any Subcontractor has taken or is taking every possible measure to achieve
compliance, it shall not make a final report of non-compliance. Within fourteen days of
receipt of the recommendations of the Commission, the administering agency shall move
to impose one or more of the following sanctions, as it may deem appropriate to attain
full land effective enforcement.

a. The recovery by the administering agency from the General Contractor of 1/100 of
1% of the contract award price or $1000 whichever sum is greater in the nature of
liquidated damages or, if a Subcontractor is in non-compliance, the recovery by
the administering agency from the General Contractor, to be assessed by the
General Contractor as back charge against the Subcontractor, of 1/10 of 1% of the
subcontractor price, or $400 whichever sum is greater, in the nature of liquidated
damages, for each week that such party fails or refuses to comply.

b. The suspension of any payment or part thereof due under the contract until such
time as the General Contractor or any Subcontract is able to demonstrate within a
specified time his compliance with the terms of the contract.

C. The termination, or cancellation, of the contract, in whole or in part, unless the
general Contractor or any Subcontractor is able to demonstrate within a specified
time his compliance with the terms of the contract.

d. The denial of the General Contractor or any Subcontractor of the right to
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XIl.

participate in any future contracts awarded by the administering agency for a
period of up to three years.

If any time after the imposition of one or more of the above sanctions a Contractor is able
to demonstrate compliance with this Section, a request may be made to the administering
agency, in consultation with the Commission, to suspend the sanctions conditionally
pending a final determination by the Commission as to whether the Contractor is in
compliance. Upon final determination of the Commission, the administering agency,
based on the recommendation of the Commission, shall either lift the sanction or
reimpose them.

Sanctions enumerated under Sections XI-2 shall not be imposed by the administering
agency except after an adjudicatory proceeding, as that term is used in M.G.L. Chapter
30A, has been conducted. No investigation by the Commission or its agent shall be
initiated without prior notice to the Contractor.

Severability

The provisions of this section are severable, and if any of these provisions shall be held
unconstitutional by any court of competent jurisdiction, the decision of such court shall not effect
or impair any of the remaining provisions.

XIII.

Bidder’s Requirements

The bidder will comply with the minority manpower ratio and specific affirmative action steps
contained herein. The bidder shall obtain from each of its subcontractors and submit to the
contracting or administering agency prior to the award of any subcontract under this contract the
subcontractor certification required by these bid conditions.
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XIV. Subcontractors’ Certification

Prior to the award for any subcontract under this Notice to Contractors, regardless of tier, the
prospective subcontractor must execute and submit to the Prime Contractor the following
certification, which will be deemed a part of the resulting subcontract:

SUBCONTRACTORS’ CERTIFICATION

certifies that:

(Subcontractor)
1. It tends to use the following listed construction trades in the work under the
subcontract:
; and
2. Will comply with the Minority manpower ratio and specific affirmative action

steps contained herein.

(Signature of authorized representative of Subcontractor)

In order to ensure that the said subcontractors’ certification becomes a part of all subcontracts
under the prime contract, no subcontract shall be executed until an authorized representative of
the Town has determined, in writing, that the said certification has been incorporated in such
subcontract, regardless of tier. Any subcontract executed without such written approval shall be
void.

XV. Materiality

The Requirements made of the bidder pursuant to these bid conditions are material, will govern
the bidders performance on the project and will be made part of the bid.
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MINIMUM MINORITY PERCENTAGES TO BE APPLIED TO STATE AND STATE
ASSISTED CONTRACTS WITHIN THE COMMONWEALTH OF MASSACHUSETTS

The following percentages shall apply:

AREA NOT LESS THAN
Boston:
- Impact Area [Jamaica Plain (part), Mattapan, South Cove,

Chinatown, Bay Village, Roxbury, Dorchester, and South End]. 30%
- Other parts of Boston 10%
Cambridge 12%
New Bedford 18%
Springfield 10%
All other cities and towns 5%

END OF ATTACHMENT B
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SECTION 00850

Excerpts from Chapter 149 and Chapter 30 of the
Massachusetts General Laws

Certain excerpts from the Massachusetts General Laws are applicable to Construction contracts.
Attention is directed to the following Sections of Chapter 149 as amended:

Section 25. "Every employee in public work shall lodge, board, and trade where and with
whom he elects; and no person or his agents or employees under contract with the
commonwealth, a county, city or town, or with a department, board, commission or
officer acting therefor, for the doing of public work shall directly or indirectly require, as
a condition of employment therein, that the employee shall lodge, board or trade at a
particular place or with a particular person. This section shall be made a part of the
contract for such employment.”

Section 26. "In the employment of mechanics and apprentices, teamsters, chauffeurs and
laborers in the construction of public works by the commonwealth, or by a county, town
or district, or by persons contracting or subcontracting for such works, preference shall
first be given to citizens of the commonwealth who have been residents of the
commonwealth for at least six months at the commencement of their employment who
are male veterans as defined in clause Forty-third of section seven of chapter four, and
who are qualified to perform the work to which the employment relates; and secondly, to
citizens of the commonwealth generally who have been residents of the commonwealth
for at least six months at the commencement of their employment, and if they cannot be
obtained in sufficient numbers, then to citizens of the United States, and every contract
for such work shall contain a provisions to this effect...”

Section 34. "Every contract, except for the purchase of material or supplies, involving
the employment of laborers workmen, mechanics, foremen or inspectors, to which the
commonwealth or any county or any town, subject to section thirty, is a party, shall
contain a stipulation that no laborer, workman, mechanic, foreman or inspector working
within the commonwealth, in the employ of the contractor, subcontractor or other person
doing or contracting to do the whole or a part of the work contemplated by the contract,
shall be required or permitted to work more than eight hours in any one-day or more than
forty-eight hours in any one week, or more than six-days in any one week, except in cases
of emergency, or in case any town subject to section thirty-one is a party to such a
contract, more than eight hours in any one-day except as aforesaid..."

Section 34A. "Every contract for the construction, alteration, maintenance, repair or
demolition of or addition to, any public building or other public works for the
commonwealth or any political subdivision thereof shall contain stipulations requiring
that the contractor shall, before commencing performance of such contract, provide by
insurance for the payment of compensation and the furnishing of other benefits under
chapter one hundred and fifty-two to all persons to be employed under the contract, and
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that the contractor shall continue such insurance in full force and effect during the term of
the contract. No officer or agent contracting in behalf of the commonwealth or any
political subdivision thereof shall award such a contract until he has been furnished with
sufficient proof of compliance with the aforesaid stipulations. Failure to provide and
continue in force such insurance as aforesaid shall be deemed a material breach of the
contract and shall operate as an immediate termination thereof. No cancellation of such
insurance, whether by the insurer or by the insured, shall be valid unless written notice
thereof is given by the party proposing cancellation to the other party and to the officer or
agent who awarded the contract at least fifteen-days prior to the intended effective date
thereof, which date shall be expressed in said notice. Notice of cancellation sent by the
party proposing cancellation by registered mail, postage prepaid, with a return receipt of
the addressee requested, shall be a sufficient notice..."

Section 34B. "Every contract for the construction, alteration, maintenance, repair of
demolition of, or addition to, any public works for the commonwealth or any political
subdivision thereof shall contain stipulations requiring that the contractor shall pay to any
reserve police officer employed by him in any city or town the prevailing rate of wage
paid to regular police officers employed by him in such city or town."

Attention is directed to the following sections of Chapter 30 of the General Laws of
Massachusetts as amended to date:

Section 39F. "(1) Every contract awarded pursuant to sections forty-four Ato L
inclusive, of chapter one hundred and forty-nine shall contain the following
subparagraphs (a) through (i) and every contract awarded pursuant to section thirty-nine
M of chapter thirty shall contain the following subparagraphs (a) through (h) and in each
case those subparagraphs shall be binding between the general contractor and each
subcontractor.”

"(a) Forthwith after the general contractor receives payment on account of a
periodic estimate, the general contractor shall pay to each subcontractor
the amount paid for the labor performed and the materials furnished by
that subcontractor, less any amount specified in any court proceedings
barring such payment and also less any amount claimed due from the
subcontractor by the general contractor.

"(b) Not later than the sixty-fifth-day after each subcontractor substantially
completes his work in accordance with the plans and specifications, the
entire balance due under the subcontract less amounts retained by the
awarding authority as the estimated cost of completing the incomplete and
unsatisfactory items of work, shall be due the subcontractor; and the
awarding authority shall pay that amount to the general contractor. The
general contractor shall forthwith pay to the subcontractor the full amount
received from the awarding authority less any amount specified in any
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"(c)

"(d)

"(e)

court proceedings barring such payment and also less any amount claimed
due from the subcontractor by the general contractor.

Each payment made by the awarding authority to the general contractor
pursuant to subparagraphs (a) and (b) of this paragraph for the labor
performed and the materials furnished by a subcontractor shall be made to
the general contractor for the account of that subcontractor; and the
awarding authority shall take reasonable steps to compel the general
contractor to make each such payment to each such subcontractor. If the
awarding authority has received a demand for direct payment from a
subcontractor for any amount which has already been included in a
payment to the general contractor or which is to be included in a payment
to the general contractor for payment to the subcontractor as provided in
subparagraphs (a) and (b), the awarding authority shall act upon the
demand as provided in this section.

If, within seventy-days after the subcontractor has substantially completed
the subcontract work, the subcontractor has not received from the general
contractor the balance due under the subcontract including any amount due
for extra labor and materials furnished to the general contractor, less any
amount retained by the awarding authority as the estimated cost of
completing the incomplete and unsatisfactory items of work, the
subcontractor may demand direct payment of that balance from the
awarding authority. The demand shall be by a sworn statement delivered
to or sent by certified mail to the awarding authority, and a copy shall be
delivered or sent by certified mail to the general contractor at the same
time. The demand shall contain a detailed breakdown of the balance due
under the subcontract and also a statement of the status of completion of
the subcontract work. Any demand made after substantial completion of
the subcontract work shall be valid even if delivered or mailed prior to the
seventieth-day after the subcontractor has substantially completed the
subcontract work. Within ten-days after the subcontractor has delivered or
so mailed the demand to the awarding authority and delivered or so mailed
a copy to the general contractor, the general contractor may reply to the
demand. The reply shall be by a sworn statement delivered to or sent by
certified mail to the awarding authority and a copy shall be delivered to or
sent by certified mail to the subcontractor at the same time. The reply
shall contain a detailed breakdown of the balance due under the
subcontract including any amount due for extra labor and materials
furnished to the general contractor and of the amount due for each claim
made by the general contractor against the subcontractor.

Within fifteen-days after receipt of the demand by the awarding authority,

but in no event prior to the seventieth-day after substantial completion of
the subcontract work, the awarding authority shall make direct payment to

00850-3



"(f)

"(9)

"(h)

"(1)

the subcontractor of the balance due under the subcontract including any
amount due for extra labor and materials furnished to the general
contractor, less any amount (i) retained by the awarding authority as the
estimated cost of completing the incomplete or unsatisfactory items of
work, (i) specified in any court proceedings barring such payment, or (iii)
disputed by the general contractor in the sworn reply; provided, that the
awarding authority shall not deduct from a direct payment any amount as
provided in part (iii) if the reply is not sworn to, or for which the sworn
reply does not contain the detailed breakdown required by subparagraph
(d). The awarding authority shall make further direct payments to the
subcontractor forthwith after the removal of the basis for deductions from
direct payments made as provided in parts (i) and (ii) of this subparagraph.

The awarding authority shall forthwith deposit the amount deducted from
a direct payment as provided in part (iii) of subparagraph (e) in an interest-
bearing joint account in the names of the general contractor and the
subcontractor in a bank in Massachusetts selected by the awarding
authority or agreed upon by the general contractor and the subcontractor
and shall notify the general contractor and the subcontractor of the date of
the deposit and the bank receiving the deposit. The bank shall pay the
amount in the account, including accrued interest, as provided in an
agreement between the general contractor and the subcontractor or as
determined by decree of a court of competent jurisdiction.

All direct payments and all deductions from demands for direct payments
deposited in an interest-bearing account or accounts in a bank pursuant to
subparagraph (f) shall be made out of amounts payable to the general
contractor at the time of receipt of a demand for direct payment from a
subcontractor and out of amounts which later become payable to the
general contractor and in the order of receipt of such demands from
subcontractors. All direct payments shall discharge the obligation of the
awarding authority to the general contractor to the extent of such payment.

The awarding authority shall deduct from payments to a general contractor
amounts which, together with the deposits in interest-bearing accounts
pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of
demands for direct payment received from subcontractors. All such
amounts shall be earmarked for such direct payments, and the
subcontractors shall have a right in such deductions prior to any claims
against such amounts by creditors of the general contractor.

If the subcontractor does not receive payment as provided in subparagraph
(a) or if the general contractor doe snot submit a periodic estimate for the
value of the labor or materials performed or furnished by the subcontractor
and the subcontractor does not receive payment for same when due less
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the deductions provided for in subparagraph (a), the subcontractor may
demand direct payment by following the procedure in subparagraph (d)
and the general contractor may file a sworn replay as provided in that same
subparagraph. A demand made after the first-day of

the month following that for which the subcontractor performed or
furnished the labor and materials for which the subcontractor seeks
payment shall be valid even if delivered or mailed prior to the time
payment was due on a periodic estimate from the general contractor.
Thereafter the awarding authority shall proceed as provided in
subparagraph (e), (), (g), and (h)."

Section 39G. "Upon substantial completion of the work required by a contract with the
commonwealth, or any agency or political subdivision thereof, for the construction,
reconstruction, alteration, remodeling, repair or improvement of public ways, including
bridges and other highway structures, sewers and water mains, airports and other public
works, the contractor shall present in writing to the awarding authority its certification
that the work has been substantially completed. Within twenty-one-days thereafter, the
awarding authority shall present to the contractor either a written declaration that the
work has been substantially completed or an itemized list of incomplete or unsatisfactory
work items required by the contract sufficient to demonstrate that the work has not been
substantially completed. The awarding authority may include with such list a notice
setting forth a reasonable time, which shall not in any even be prior to the contract
completion date, within which the contractor must achieve substantial completion of the
work. In the event that the awarding authority fails to respond by presentation of a
written declaration or itemized list as aforesaid, to the contractor's certificate within the
twenty-one-day period, the contractor's certification shall take effect as the awarding
authority's declaration that the work has been substantially completed.

"Within sixty-five-days after the effective date of a declaration of substantial completion,
the awarding authority shall prepare and forthwith send to the contractor for acceptance a
substantial completion estimate for the quantity and price of the work done and all but
one percent retainage on that work, including the quantity, price and all but one percent
retainage for the undisputed part of each work item and extra work item in dispute but
excluding the disputed part thereof, less the estimated cost of completing all incomplete
and unsatisfactory work items and less the total periodic payments made to date for the
work. The awarding authority also shall deduct from the substantial completion estimate
an amount equal to the sum of all demands for direct payment filed by subcontractors and
not yet paid to subcontractors or deposited in joint accounts pursuant to section thirty-
nine F, but no contract subject to said section thirty-nine F shall contain any other
provisions authorizing the awarding authority to deduct any amount by virtue of claims
asserted against the contract by subcontractors, material suppliers or other.

"If the awarding authority fails to prepare and send to the contractor any substantial

completion estimate required by this section on or before the date hereinabove set forth,
the awarding authority shall pay to the contractor interest on the amount which would
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have been due to the contractor pursuant to such substantial completion estimate at the
rate of three percentage points above the rediscount rate then charged by the Federal
Reserve Bank of Boston from such date to the date on which the awarding authority sends
that substantial completion estimate to the contractor for acceptance or to the date of
payment therefor, whichever occurs first. The awarding authority shall include the
amount of such interest in the substantial completion estimate.

"Within fifteen-days after the effective date of the declaration of substantial completion,
the awarding authority shall send to the contractor by certified mail, return receipt
requested, a complete list of all incomplete or unsatisfactory work items, and, unless
delayed by causes beyond his control, the contractor shall complete all such work items
within forty-five-days after the receipt of such list or before the then contract completion
date, whichever is later. If the contractor fails to complete such work within such time,
the awarding authority may, subsequent to seven-days' written notice to the contractor by
certified mail, return receipt requested, terminate the contract and complete the
incomplete or unsatisfactory work items and charge the cost of same to the contractor.

"Within thirty-days after receipt by the awarding authority of a notice from the contractor
stating that all of the work required by the contract has been completed, the awarding
authority shall prepare and forthwith send to the contractor for acceptance a final estimate
for the quantity and price of the work done and all retainage on that work less all
payments made to date, unless the awarding authority's inspection shows that work items
required by the contract remain incomplete or unsatisfactory, or that documentation
required by the contract has not been completed. If the awarding authority fails to prepare
and send to the contractor the final estimate within thirty-days after receipt of notice of
completion, the awarding authority shall pay to the contractor interest on the amount
which would have been due to the contractor pursuant to such final estimate at the rate
hereinabove provided from the thirtieth-day after such completion until the date on which
the awarding authority sends the final estimate to the contractor for acceptance or the date
of payment therefor, whichever occurs first, provided that the awarding authority's
inspection shows that not work items required by the contract remain incomplete or
unsatisfactory. Interest shall not be paid hereunder on amounts for which interest is
required to be paid in connection with the substantial completion estimate as hereinabove
provided. The awarding authority shall include the amount of the interest required to be
paid hereunder in the final estimate.

"The awarding authority shall pay the amount due pursuant to any periodic, substantial
completion or final estimate within thirty-five-days after receipt of written acceptance for
such estimate from the contractor and shall pay interest on the amount due pursuant to
such estimate at the rate hereinabove provided from that thirty-fifth-day to the date of
payment. In the case of periodic payment, the contracting authority may deduct from its
payment a retention based on its estimate of the fair value of its claim against the
contractor, a retention for direct payments to subcontractors based on demands for same
in accordance with the provisions of section thirty-nine F, and a retention to secure
satisfactory performance of the contractual work not exceeding five percent of the
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approved amount of any periodic payments, and the same right to retention shall apply to
bonded subcontractors entitled to direct payment under section thirty-nine F of chapter
thirty; provided that a five percent value of all items that are planted in the ground shall
be deducted from the periodic payments until final acceptance.

"No periodic, substantial completion or final estimate or acceptance or payment thereof
shall bar a contractor from reserving all rights to dispute the quantity and amount of, or
the failure of the awarding authority to approve a quantity and amount of, all or part of

any work item or extra work item.

"Substantial completion, for the purposes of this section, shall mean either that the work
required by the contract has been completed except for work having a contract price of
less than one percent of the then adjusted total contract price, or substantially all of the
work has been completed and opened to public use except for minor incomplete or
unsatisfactory work items that do not materially impair the usefulness of the work
required by the contract.”

Section 39K. "Every contract for the construction, reconstruction, alteration, remodeling,
repair or demolition of any public building by the commonwealth, or by any county, city,
town, district, board, commission or other public body, when the amount is more than
five thousand dollars in the case of the commonwealth and more than two thousand
dollars in the case of any county, city, town, district, board, commission or public body,
shall contain the following paragraph: Within fifteen-days (twenty-four-days in the case
of the commonwealth) after receipt from the contractor, at the place designated by the
awarding authority if such a place is so designated, of a periodic estimate requesting
payment of the amount due for the preceding month, the awarding authority will make a
periodic payment to the contractor for the work performed during the preceding month
and for the materials not incorporated in the work but delivered and suitably stored at the
site (or at some location agreed upon in writing) to which the contractor has title or to
which a subcontractor has title and has authorized the contractor to transfer title to the
awarding authority, less (1) a retention based on its estimate of the fair value of its claims
against the contractor and less (2) a retention for direct payments to subcontractors based
on demands for same in accordance with the provisions of section thirty-nine F, and less
(3) a retention not exceeding five percent of the approved amount of the periodic
payment. After the receipt of a periodic estimate requesting final payment and within
sixty-five-days after (a) the contractor fully completes the work or substantially completes
the work so that the value of the work remaining to be done is, in the estimate of the
awarding authority, less than one percent of the original contract price, or (b) the
contractor substantially completes the work and the awarding authority takes possession
for occupancy, whichever occurs first, the awarding authority shall pay the contractor the
entire balance due on the contract less, (1) a retention based on its estimate of the fair
value of its claims against the contractor and of the cost of completing the incomplete and
unsatisfactory items of work less (2) a retention for direct payments to subcontractors
based on demand for same in accordance with the provisions of section thirty-nine F, or
based on the record of payments by the contractor to the subcontractors under this
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contract if such record of payment indicates that the contractor has not paid
subcontractors as provided in section thirty-nine F. If the awarding authority fails to
make payment as herein provided, there shall be added to each such payment daily
interest at the rate of three percentage points above the rediscount rate then charged by the
Federal Reserve Bank of Boston commencing on the first-day after said payment is due
and continuing until the payment is delivered or mailed to the contractor; provided, that
no interest shall be due, in any event, on the amount due on a periodic estimate for final
payment until fifteen-days (twenty-four-days in the case of the commonwealth) after
receipt of such a periodic estimate from the contractor, at the place designated by the
awarding authority if such a place is so designated. The contractor agrees to pay to each
subcontractor a portion of any such interest paid in accordance with the amount due each
subcontractor.

"The awarding authority may make changes in any periodic estimate submitted by the
contractor and the payment due on said periodic estimate shall be computed in
accordance with the changes so made, but such changes or any requirement for a
corrected periodic estimate shall not affect the due date for the periodic payment or the
date for the commencement of interest charges on the amount of the periodic payment
computed in accordance with the changes made, as provided herein; provided, that the
awarding authority may, within seven-days after receipt, return to the contractor for
correction, any periodic estimate which is not in the required form or which contains
computations not arithmetically corrected and, in that event, the date of receipt of such
periodic estimate shall be the date of receipt of the corrected periodic estimate in proper
form with arithmetically correct computations. The date of receipt of a periodic estimate
received on a Saturday shall be the first working day thereafter. The provisions of section
thirty-nine G shall not apply to any contract for the construction, reconstruction,
alteration, remodeling, repair or demolition of any public building to which this section
applies.

"All periodic estimates shall be submitted to the awarding authority, or to its designee as
set forth in writing to the contractor, and the date of receipt by the awarding authority or
its designee shall be marked on the estimate. All periodic estimates shall contain a
separate item for each filed subtrade and each subtrade listed in sub-bid form as required
by specifications and a column listing the amount paid to each filed subcontractor and
Sub-subcontractor as of the date the periodic estimate is filed. The person making
payment for the awarding authority shall add the daily interest provided for herein to each
payment for each day beyond the due date based on the date of receipt marked on the
estimate.

"A certificate of the architect to the effect that the contractor has fully or substantially
completed the work shall, subject to the provisions of section thirty-nine J, be conclusive
for the purposes of this section.”

Section 39L. "Public Construction work by foreign corporations; restrictions and
reports.” The Commonwealth and every county, city, town, district, board, commission
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or other public body which, as the awarding authority, request proposals, bids or sub-bids
for any work in the construction, reconstruction, alteration, remodeling, repair or
demolition of any public building or other public works (1) shall not enter into a contract
for such work with, and shall not approve as a subcontractor furnishing labor and
materials for a part of any such work, a foreign corporation which has not filed with such
awarding authority a certificate of the state secretary stating that such corporation has
complied with sections three and five of chapter one hundred and eighty-one and the date
of such compliance, and (2) shall report to the state secretary and to the department of
corporations and taxation any foreign corporation performing work under such contract or
subcontract, and any person, other than a corporation, performing work under such
contract or subcontract, and residing or having a principal place of business outside the
commonwealth.

Section 39M(b). "Specifications for such contracts, and specifications for contracts
awarded pursuant to the provisions of said sections forty-four A to forty-four L of said
chapter one hundred and forty-nine, shall be written to provide for full competition for
each item of material to be furnished under the contract; except, however, that said
specifications may be otherwise written for sound reasons in the public interest stated in
writing in the public records of the awarding authority or promptly given in writing by the
awarding authority to anyone making a written request therefor, in either instance such
writing to be prepared after reasonable investigation. Every such contract shall provide
that an item equal to that named or described in the said specifications may be furnished;
and an item shall be considered equal to the item so named or described if (1) it is at least
equal in quality, durability, appearance, strength and design, (2) it will perform at least
equally the function imposed by the general design for or the public work being
contracted for or the material being purchased, and (3) it conforms substantially, even
with deviations, to the detailed requirements for the item in the said specifications.

"For each item of material the specifications shall provide for either a minimum of three
named brands of material or a description of material which can be met by a minimum of
three manufacturers or producers, and for the equal of any one of said named or described
materials."

Section 39N. "Every contract subject to section forty-four A of Chapter one hundred and
forty-nine or subject to section thirty-nine M of chapter thirty shall contain the following
paragraph in its entirety and an awarding authority may adopt reasonable rules or
regulations in conformity with that paragraph concerning the filing, investigation and
settlement of such claims:

"If, during the progress of the work, the contractor or the awarding authority discovers
that the actual subsurface or latent physical conditions encountered at the site differ
substantially or materially from those shown on the plans or indicated in the contract
documents either the contractor or the contracting authority may request an equitable
adjustment in the contract price of the contract applying to work affected by the differing
site conditions. A request for such an adjustment shall be in writing and shall be
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delivered by the party making such claim to the other party as soon as possible after such
conditions are discovered. Upon receipt of such a claim from a contractor, or upon its
own initiative, the contracting authority shall make an investigation of such physical
conditions, and, if they differ substantially or materially from those shown on the plans or
indicated in the contract documents or from those ordinarily encountered and generally
recognized as inherent in work of the character provided for in the plans and contract
documents and are of such a nature as to cause an increase or decrease in the cost of
performance of the work or a change in the construction methods required for the
performance of the work which results in an increase or decrease in the cost of the work,
the contracting authority shall make an equitable adjustment in the contract price and the
contract shall be modified in writing accordingly."

Section 390. "Every contract subject to the provisions of section thirty-nine M of this
chapter or subject to section forty-four A of chapter one hundred forty-nine shall contain
the following provisions (a) and (b) in their entirety....

"(a) The awarding authority may order the general contractor in writing to
suspend, delay, or interrupt all or any part of the work for such period of
time as it may determine to the appropriate for the convenience of the
awarding authority; provided however, that if there is a suspension, delay
or interruption for fifteen-days or more due to a failure of the awarding
authority to act within the time specified in this contract, the awarding
authority shall make an adjustment in the contract price for any increase in
the cost of performance of this contract but shall not include any profit to
the general contractor on such increase; and provided further, that the
awarding authority shall not make any adjustment in the contract price
under this provision for any suspension, delay, interruption or failure to act
to the extent that such is due to any cause for which this contract provides
for an equitable adjustment of the contract price under any other contract
provisions.

"(b) The general contractor must submit the amount of a claim under provision
(a) to the awarding authority in writing as soon as practicable after the end
of the suspension, delay, interruption or failure to act and, in any event, not
later than the date of final payment under this contract and, except for
costs due to a suspension order, the awarding authority shall not approve
any costs in the claim incurred more than twenty-days before the general
contractor notified the awarding authority in writing of the act or failure to
act involved in the claim.

Section 39P. "Every contract subject to section thirty-nine M of this chapter or section
forty-four A of chapter on hundred forty-nine which requires the awarding authority, or
any official, its architect or engineer to made a decision on interpretation of the
specifications, approval of equipment, material or any other approval, or progress of the
work, shall require that the decision be made promptly and, in any even, no later than
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thirty-days after the written submission for decision; but if such decision requires
extended investigation and study, the awarding authority, the official, architect or
engineer shall, within thirty-days after the receipt of the submission, give the party
making the submission written notice of the reasons why the decision cannot be made
within the thirty-day period and the date by which the decision will be made."”

Section 39R(a). "The words defined herein shall have the meaning stated below
whenever they appear in this section:

1)

(2)

(3)

(4)

(5)

"Contractor" means any person, corporation, partnership, joint venture,
sole proprietorship, or other entity awarded a contract pursuant to section
thirty-nine M of chapter thirty, sections forty-four A through H, inclusive,
of chapter one hundred and forty-nine and sections thirty B through thirty
P, inclusive, of chapter seven.

"Contract” means any contract awarded or executed pursuant to sections
thirty B through thirty P, inclusive, of chapter seven and any contract
awarded or executed pursuant to section thirty-nine M of chapter thirty, or
sections forty-four A through H, inclusive, of chapter one hundred and
forty-nine, which is for an amount or estimated amount greater than on
hundred thousand dollars

"Records" means books of original entry, accounts, checks, bank
statements and all other banking documents, correspondence, memoranda,
invoices, computer printouts, tapes, discs, papers and other documents or
transcribed information of any type, whether expressed in ordinary or
machine language.

"Independent Certified Public Accountant” means a person duly registered
in good standing and entitled to practice as a certified public accountant
under the laws of the place of his/her residence or principal office and who
is in fact independent. In determining whether an accountant is
independent with respect to a particular person, appropriate consideration
should be given to all relationships between the accountant and that person
or any affiliate thereof. Determination of an accountant's independence
shall not be confined to the relationships existing in connection with the
filing of reports with the awarding authority.

"Audit,” when used in regard to financial statements, means an
examination of records by an independent certified public accountant in
accordance with generally accepted accounting principles and auditing
standards for the purpose of expressing a certified opinion thereon, or, in
the alternative, a qualified opinion or a declination to express an opinion
for stated reasons.
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(6)

(7)

(8)

(1)

()

(3)

"Accountant's Report,” when used in regard to financial statements, means
a document in which an independent certified public accountant indicates
the scope of the audit which he/she has made and sets forth his/her opinion
regarding the financial statements taken as a whole with a listing of noted
exceptions and qualifications, or an assertion to the effect that an overall
opinion cannot be expressed. When an overall opinion cannot be
expressed the reason therefor shall be stated. An accountant's report shall
include as a part thereof a signed statement by the responsible corporate
officer attesting that management has fully disclosed all material facts to
the independent certified public accountant, and that the audited financial
statement is a true and complete statement of the financial condition of the
contractor.

"Management," when used herein, means the chief executive officer,
partners, principals or other person or persons primarily responsible for the
financial and operational policies and practices of the contractor.

Accounting terms, unless otherwise defined herein, shall have a meaning
in accordance with generally accepted accounting principles and auditing
standards.

(b) Subsection (a)(2) hereof notwithstanding, every agreement or
contract awarded or executed pursuant to sections thirty B through
thirty P, inclusive, of chapter seven, and pursuant to section thirty-
nine M of chapter thirty or to section forth-five A through H,
inclusive, of chapter one hundred and forty-nine, shall provide that:

The contractor shall make, and keep for at least six years after final
payment, books, records, and accounts which in reasonable detail
accurately and fairly reflect the transactions and dispositions of the
contractor, and

Until the expiration of six years after final payment, the awarding
authority, office of inspector general, and the deputy commissioner of
capital planning and operations shall have the right to examine any books,
documents, papers or records of the contractor or of his/her subcontractors
that directly pertain to, and involve transactions relating to, the contractor
or his/her subcontractors, and

If the agreement is a contract as defined herein, the contractor shall
describe any change in the method of maintaining records or recording
transactions which materially affect any statements filed with the awarding
authority, including in his/her description the date of the change and
reasons therefor, and shall accompany said descriptions with a letter from
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(4)

()

(1)

(2)

(3)

(4)

(1)

the contractor's independent certified public accountant approving or
otherwise commenting on the changes, and

If the agreement is a contract as defined herein, the contractor has filed a
statement of management on internal accounting controls as set forth in
paragraph (c) below prior to the execution of the contract, and

If the agreement is a contract as defined herein, the contractor has field
prior to the execution of the contracts and will continue to file annually, an
audited financial statement for the most recent completed fiscal year as set
forth in paragraph (d) below.

(c) Every contractor awarded a contract shall file with the awarding
authority a statement of management as to whether the system of
internal accounting controls of the contractor and subsidiaries
reasonably assures that:

Transactions are executed in accordance with management's general and
specific authorization;

Transactions are recorded as necessary:

I. To permit preparation of financial statements in conformity
with generally accepted accounting principles, and

ii. To maintain accountability for assets;

Access to assets is permitted only in accordance with management's
general or specific authorization; and

The recorded accountability for assets is compared with the existing assets
at reasonable intervals and appropriate action was taken with respect to
any difference.

Every contractor awarded a contract shall also file with the awarding
authority a statement prepared and signed by an independent certified
public accountant, stating that he/she has examined the statement of
management on internal accounting controls, and expressing an opinion as
to:

Whether the representations of management in response to this paragraph,

and paragraph (b) above are consistent with the result of management's
evaluation of the system of internal accounting controls; and
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2 Whether such representations of management are, in addition, reasonable
with respect to transactions and assets in amounts which would be material
when measured in relation to the applicant's financial statements.

(d) Every contractor awarded a contract by the commonwealth or by
any political subdivision thereof shall annually file with the
awarding authority and the deputy commissioner of capital
planning and operations during the term of the contract a financial
statement prepared by an independent certified public accountant
on the basis of an audit by such accountant. The final statement
filed shall include the date of final payment. All statements shall be
accompanied by an account-ant's report. Such statements shall be
made available to the awarding authority upon request.

(e The office of inspector general, the deputy commissioner for
capital planning and operations and any other awarding authority
shall enforce the provisions of this section. The deputy
commissioner of capital planning and operations may after
providing an opportunity for the inspector general and other
interested parties to comment, promulgate pursuant to the
provisions of chapter thirty A such rules, regulations and
guidelines as are necessary to effectuate the purposes of this
section. Such rules, regulations and guidelines may be applicable
to all awarding authorities. A contractor's failure to satisfy any of
the requirements of this section may be grounds for debarment
pursuant to section forty-four C of chapter one hundred and forty-
nine."

U] Records and statements required to be made, kept or filed under the
provisions of this section shall not be public records as defined in
section seven of chapter four and shall not be open to public
inspection; provided, however, that such records and statements
shall be made available pursuant to the provisions of clause (2) of
paragraph (b).

Section 40. "Bonds give to the commonwealth, any county, city, town or political
subdivision to secure the performance of contracts for the construction or repair of public
buildings or other public works may be discharged or released by the awarding authority,
upon such terms as it deems expedient, after the expiration of one year from the time of
completion, subject to section thirty-nine K, of the work contracted to be done; provided
that no claim filed under said bond is pending, and provided further, that no such bonds
shall be discharged or released prior to the expiration of all special guarantees provided
for in the contract unless new bonds in substitution therefor specifically relating to the
unexpired guarantees shall be taken.
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EQUAL EMPLOYMENT OPPORTUNITIES

The Contractor and each Subcontractor shall comply with the provisions of the
Governor's "Executive Order No. 74", dated July 20, 1970, entitled the "Governor's Code
of Fair Practices", as amended by the Governor's "Executive Order No. 116", dated May
1, 1975; with the Fair Employment Practices Law of Massachusetts, as amended; with the
Rules and Regulations of the Massachusetts Commission Against Discrimination, as in
force at the date hereof; and with all other applicable municipal, state and federal laws
and regulation regarding equal employment opportunity.
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SECTION 01015

SPECIAL REQUIREMENTS

SCOPE OF WORK

The estimate total value of this contract is projected to be $350,000 depending on available
funding. Quantities are indeterminate and are provided only for the purpose of comparing bids.
The Town of Dedham reserves the right to increase or decrease the estimated total value of this
contract without any changes in the Contractor’s unit bid prices.

Work will be at various locations all over Town as directed by the Director of Public Works.
The Work consists of the application of Nova Chip Paver Placed Surface Treatment on
approximately 15,000 square yards of roadways. The Town prior to the commencement of the
work will mark the limits and locations of work in the field.

All items of work in this contract shall be in conformance with the “Commonwealth of
Massachusetts, Highway Department (MHD) Standard Specifications for Highway and Bridges”,
dated 1988, including the latest supplements and addendum thereto; the 2012 Construction
Standards; the Dedham DPW Design & Construction Standards, the 2009 Manual on Uniform
Traffic Control Devices and addendum thereto; the 1990 Standard Drawings for Signs and
Supports; the 1968 Standard Drawings for Traffic Signals and Highway Lighting; the American
Standards for Nursery Stock (ANSI Z 60.1 - 1986); and these Special Provisions.

CONTRACT REQUIREMENTS & DEFINITIONS

The words “municipal” or “municipality” in this document shall mean the Town of Dedham.

The materials are subject to inspection prior to the awarding of a Contract. All materials shall
meet or exceed the requirements as written in the Specifications.

No contract award will be deemed to be legally made until a completed and signed contract is
executed. The Contractor shall comply with all state and local laws, ordinances and regulations
governing the type of work called for in these specifications, particularly in reference to safety
and fire regulations.

The Town of Dedham shall be responsible for providing a work site that is swept clean and ready
for the Contractor to perform all work. The Contractor is responsible for leaving the work site in
a similar manner.

The Contractor must have a supervisor or foreman available at all times to direct operations.
This supervisor or foreman will report to the Town any problems as well as give progress reports.
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The Contractor must show by past performance that he is capable of performing a contract of this
magnitude and must enclose a list of other contracts he has completed in other cities and towns.

The Contractor agrees not to sublet or assign the Contract in whole or in part without the written
approval or the written authorization of the Town. However, nothing contained in this agreement
shall create any contractual relationship between a subcontractor and the Town.

SCHEDULE AND SAFETY MEASURES FOR CONSTRUCTION IMPACTS

Work, unless otherwise noted, is restricted to a ten-hour window, five-day week, with the Prime
Contractor and all subcontractors working on the same shift. The daily work shift shall begin no
sooner than 7:00 A.M. and shall end no later than 5:00 P.M.

No work shall be performed on Saturdays, Sundays, or Holidays without the expressed written
approval of the Town and the concurrence of the Chief of Police, except in the situation of On-
Call Emergency Services. Such approval shall be requested one week in advance of the date
upon which the Contractor wishes to perform work.

The Contract period shall be 365 calendar days unless otherwise noted. All prices submitted by
the Contractor shall be fixed for the entire Contract period.

The Contractor shall perform the work to a schedule prepared by the Contractor and approved by
the Town. All work shall be scheduled only at times acceptable to the Town. The Contractor
shall indicate the amount of time required to perform the work and present a tentative schedule to
complete such work (weather permitting).

The Contractor shall schedule the work in a manner that facilitates the completion of work at one
location while starting the work at another. Excavation shall be limited to those areas that the
Contractor can finish in a reasonable amount of time.

At the end of each workday, all safety control devices shall be in place so that traffic flow can
resume and safety is enhanced. It is the Contractor’s responsibility to provide all appropriate
warning signs, reflectorized drums, flashers, and other safety control devices necessary. Street
closures, lane closures, partial lane closures, and detours are all considered part of the traffic
management measures required under the Contract.

All traffic management measures shall be implemented in accordance with the drawings and
these Special Provisions, and as directed by the Town.

Any detours proposed by the contractor must be submitted to the Town, Police and Fire
Department of the Town of Dedham at least 72 hours prior to the implementation of the detour.
The contractor must receive written approval of the detour prior to the commencement of the
scheduled work. Each submitted detour plan shall conform to the relevant section of Part VI of
the Manual for Uniform Traffic Control Devices (MUTCD)
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QUALIFICATION

The Contractor shall be responsible for payment of prevailing wages for work performed as
determined by the Director of Labor and Industries under the provisions of the Massachusetts
General Laws, Chapter 149, Sections 26 to 27D.

INSPECTION

One or more inspectors may be assigned by the Town to oversee construction of the work, and
shall have the authority to monitor the work. All official orders or directives, which increase the
cost of the project, shall be approved by the Town. All extra work orders will require written
approval by the Town before performing the work. All costs associated with inspection shall be
borne by the Town.

WORK BY OTHERS AND COOPERATION BY THE CONTRACTOR
(Supplementing Subsections 5.05 and 5.06 of the Standard Specifications)

Agents of various Public Service Agencies, Municipal and State Departments may be entering on
the work site to remove existing facilities, to construct or place new facilities or to make
alterations to existing facilities.

The Contractor shall perform the work in cooperation with the various agencies in a manner,
which causes the least interference with the operations of the aforementioned agencies and shall
have no claim for delay, which may be due, or result, from said work of these agents.

The Contractor shall be fully responsible for arranging and coordinating his work that is to be
performed by others. This coordination and phasing shall be submitted to the Town for his
approval.

Work required on all private utilities made necessary by the construction of this project will be
accomplished by the respective utility companies. Each utility company shall be responsible for
their own safety control including detail officers if required

PUBLIC SAFETY AND CONVENIENCE
(Supplementing Subsection 7.09 of the Standard Specifications)

The Contractor’s attention is directed to the fact that work on this project is to be performed on
streets, which are utilized by pedestrians as well as by vehicles. The Contractor shall be
responsible for the installation of adequate precautions and other safety measures and controls
deemed necessary by the Town for the Contractor’s own personnel. Any automotive equipment
not protected by traffic cones or plastic drums that is working on a public way under this project
shall have one amber flashing warning light mounted on the cab roof or in the highest practical
point of the machinery. This light shall be in operation while the equipment is so working.
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The Contractor shall be required, without additional compensation to provide safe and
convenient access to all abutters during the prosecution of the work. Necessary access for fire
apparatus and other emergency vehicles shall be maintained at all times. Sweeping and cleaning
of surfaces beyond the limits of the project to clean up material caused by spillage or vehicular
tracking during the various phases of the work shall be considered as incidental to the work being
performed under the Contract and there will be no additional compensation.

CLEANING UP

During its progress, the work and the adjacent areas affected thereby shall be kept cleaned and all
rubbish, surplus materials, and unneeded construction equipment shall be removed and all
damage repaired so that the public and property owners will be inconvenienced as little as
possible.

Where material or debris has washed or flowed into or been placed in existing watercourses,
ditches, gutters, drains, pipes structures, or elsewhere during the course of the Contractor's
operations, such material or debris shall be entirely removed and satisfactorily disposed of during
the progress of the work, and the ditches, channels, drains, pipes, structures, etc., shall, upon
completion of the work, be left in a clean and neat condition.

On or before the completion of the work, the Contractor shall, unless otherwise especially
directed or permitted in writing, tear down and remove all temporary buildings and structures
built by him; shall remove all temporary works, tools, and machinery or other construction
equipment furnished by him; shall remove, acceptably disinfect, and cover all organic matter and
material containing organic matter in, under, and around privies, houses, and other buildings used
by him; shall remove all rubbish from any grounds which he has occupied; and shall leave the
roads and all parts of the premises and adjacent property affected by his operations in a neat and
satisfactory condition.

The Contractor shall restore or replace, when and as directed by the Town, any public or private
property damaged by his work, equipment, or employees, to a condition at least equal to that
existing immediately prior to the beginning of operations. To this end the Contractor shall do as
required all necessary highway or driveway, walk, and landscaping work.

Suitable materials, equipment, and methods shall be used for such restoration. The restoration of
existing property or structures shall be done as promptly as practicable as work progresses and
shall not be left until the end of the Contract period.

PROVISIONS FOR ACCESS AT ALL LOCATIONS
(Supplementing Section 5.09 of the Standard Specifications)

The Contractor shall cooperate with the various utility companies, public agencies and the
municipality, and provide access through the site if required for their work or to observe work in
connection with this project that affects their respective properties, but all official orders and
directives to the Contractor will be issued by the Town or its duly appointed representative.
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PROVISIONS FOR TRAVEL AND PROSECUTION OF THE WORK

Before starting any work under the contract, the Contractor shall submit a Schedule of
Operations. The work schedule shall include a plan of his construction procedures and the safety
measures he will use during the prosecution of the work. This plan shall indicate the temporary
barricades, signs, drums, and other traffic control devices to be employed during the period of
work to maintain traffic and pedestrian safety. Said plan shall conform to Part VI of the 2009
edition of the MUTCD.

Particular care should be taken to establish and maintain methods and procedures, which will not
create unnecessary or unusual hazards to public safety. As necessary and/or as directed by the
Town, uniformed traffic police shall be employed for the protection and maintenance of traffic.
Reasonable facilities shall be provided by the Contractor for the convenient, safe passage of
pedestrians and vehicles through the project, and also to and from properties abutting the site of
improvement.

Particular care shall be exercised at all times to establish and maintain such methods of work on
any roadway which would interfere with the existing flow of traffic shall be limited to
approximately one-half width at any one time. At least one lane in each direction shall be kept
open at all times. No detouring of traffic shall be allowed without permission of the Town and
the Dedham Police Department.

The Contractor shall give notice in writing to the Town at least seven days in advance of
beginning any work affecting the maintenance of traffic where work affects the streets in use by
the public. The Contractor must prosecute the work efficiently and with the least possible delay.
The Contractor, as shown on the Contract Drawings and as directed by the Town, is responsible
for furnishing, erecting, and maintaining the temporary signing of the roadways, and the proper
removal of the signs upon the completion of the project. Construction work on the project shall
not commence until the construction signing and traffic barriers as described in the Contract
Drawings have been installed and approved.

Traffic Control devices required only during working hour operations shall be removed at the end
of each working day.

Signs having messages that are irrelevant to normal traffic conditions shall be removed or
properly covered at the end of each work period. Signs shall be kept clean at all times and
legends shall be distinctive and unmarred. The Contractor shall provide all cones, barrels,
barricades, signs, and such other devices as deemed necessary by the Town and in conformance
with the traffic management plans prepared by the Town’s consultant and Section VI of the
MUTCD, as amended.

TRAFFIC OFFICERS

Uniformed Traffic Officers will be required during the construction period. It shall be the
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responsibility of the Contractor to arrange for the necessary police details after the approval by
the Town for each police detail required prior to ordering. This request and approval may be
verbal or in writing at the discretion of the Town.

The Town will pay the exact charges for police details directly to the Dedham Police Department
for details ordered by the contractor for this project.

If the Contractor fails to cancel any police detail not needed, by the required deadline as set forth
by the Dedham Police Department, the cost for such detail as invoiced to the Town shall be
deducted from the total reimbursement to the Contractor, unless otherwise waived by the Town
due to conditions which are beyond the Contractors control.

WORK COORDINATION AND MEETING WITH ABUTTERS

The Contractor shall coordinate with the Town the scheduling of Public Pre-Construction
meetings to be held in the late afternoon, not less than 7 calendar days prior to the start of the
work. At the Public Pre-Construction meeting, the Contractor and Town will review the
proposed schedule for the work, provisions for maintaining access to private property and public
facilities, and provisions for public safety and traffic control.

TEMPORARY ACCESS TO AREA ABUTTERS

The Contractor’s attention is directed to the fact that the work is in a predominantly residential
and commercial business section of the Town and access to all residences and businesses must be
maintained at all times.

The Contractor shall provide a safe and ready means of ingress and egress to all stores and shops,
public and private buildings, professional offices and any other business or residence in the
project area, both day and night, for the duration of the project.

STORAGE OF MATERIALS AND EQUIPMENT

All excavated materials and equipment to be incorporated in the work shall be placed so as not to
injure any part of the work or existing facilities and so that free access can be had at all times to
all parts of the work and to all public utility installations in the vicinity of the work. Materials
and equipment shall be kept neatly piled and compactly stored in such locations as will cause a
minimum of inconvenience to public travel and adjoining owners, tenants and occupants.
Excessive stockpiling, as determined by the Town, of excavated materials from construction will
not be permitted.

COMPUTATION OF QUANTITIES

For estimating quantities in which the computation of areas by geometric methods would be
comparatively laborious, it is agreed that the planimeter shall be considered as an instrument of
precision adapted to the measurement of such areas.
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It is further agreed that the computation of volume of prismoids shall be by the method of
average end areas.

WATER SUPPLY

The Contractor shall obtain water from an approved source for all necessary operations at the site
of the work, without charge therefore.

The Town of Dedham does not own the public water supply or distribution system in the Town
of Dedham. All issues concerning public water supply shall be addressed to the Dedham-
Westwood Water District.

SANITARY REGULATIONS

The Contractor shall provide adequate sanitary facilities for the use of those employed on the
Work. Such facilities shall be made available when the first employees arrive on the site of the
Work, shall be properly secluded from public observation, and shall be constructed and
maintained during the progress of the Work in suitable numbers and at such points and in such
manner as may be required.

The Contractor shall maintain the sanitary facilities in a satisfactory and sanitary condition at all
times and shall enforce their use. He shall rigorously prohibit the committing of nuisances on the
site of the Work, on the lands of the Owner, or on adjacent property.

INCREASED OR DECREASED CONTRACT QUANTITIES

The Town reserves the right to increase or decrease the quantity of any item of work.

Unit prices provided in the Contract Proposal will be used to determine the total added cost or
credits for modifications of the work performed on a unit price basis when such work is
authorized in advance by the Town. The items shall include furnishing and installing, complete
in place, the specified item to the satisfaction of the Town, and in accordance with the Plans,
Standard Specifications and Special Provisions.

No allowances will be made for loss of anticipated profits suffered or claimed by the Contractor
resulting directly or indirectly from such increased or decreased quantities or from unbalanced
allocation among the Contract items from any other cause. If the quantity variation is such as to
cause an increase in the Contract Time, the Contractor shall demonstrate the impact by analysis
of the currently accepted Progress Schedule to the satisfaction of the Town. If the Town, through
schedule analysis, determines that the Contract time should be adjusted, the Town shall within
ten (10) days from the receipt of such an analysis, ascertain the facts and put into effect any
necessary arrangements for Town approval of the extension of the Contract Time as in its
judgment the findings justify.
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CONTRACT RETAINAGE

The Contractor shall guarantee the completed job relative to workmanship and material for one
year from date of project acceptance by the Town.

There will be a retainage of ten (10%) percent of the value of all planting items. For all other
items of work there will be retainage of five (5%) percent of the value of all the items of work,
excluding planting items. The Town will hold the above retainage for a period of one (1) year
from the date of satisfactory completion of the work.

PRECAUTIONS UNDER ELECTRIC LINES

The Contractor's attention is directed to the AASHTO Guide on Occupational Safety on Highway
Construction Projects, Subpart N, 1926.550, relating to construction equipment clearances at
overhead electric lines, which states in part "...the minimum clearance between the lines and any
part of the crane or load must be at least ten feet from lines rated 50 KV or below, and greater
distances for higher voltage...”

For the protection of personnel and equipment, the Contractor shall be aware of this regulation
especially during paving operations using large semi-trailer vehicles.

CONSTRUCTION IN VICINITY OF SCHOOLS

Town of Dedham
Board of Selectman
Policy Directive #13

Intent of Policy

The safety of school children, teachers, and parents is of highest priority to the Town of Dedham.
As a result, it is imperative that no road, sewer, storm drain, or sidewalk construction or
reconstruction be undertaken in close proximity to a school building while children are entering
and exiting the school property unless of an emergency nature. The intent of this policy is to
establish guidelines for town and private contractors who undertake construction projects in the
vicinity of school buildings for the purpose of protecting the safety of students, teachers, and
parents.

Policy Provisions

1. All bid documents and contracts relating to town-funded road, sewer, storm drain or
sidewalk construction or reconstruction within 500 feet of a school shall prohibit
construction activity for the period one-half hour before and after the arrival and
departure of students on any day that school is in session.

2. All Street Opening Permits issued by the Director of Public Works to private parties or
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contractors for road, sewer, storm drain or sidewalk construction or reconstruction within
500 feet of a school shall prohibit construction activity for the period one-half hour before
and after the arrival and departure of students on any day that school is in session.

Exceptions to policy provisions 1 and 2 above may be granted by the Director of Public
Works if emergency circumstances threaten the health and safety of the public. In such
cases, the Director shall ensure that proper measures are implemented to protect the safety
of children, teachers and parents.
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SECTION 01025

MEASUREMENT AND PAYMENT

ITEM1-NOVA CHIP PAVER PLACED SURFACE TREATMENT

1.0 DESCRIPTION

The Paver Placed Surface Treatment consists of a warm polymer modified asphalt
emulsion tack coat followed immediately with an ultra-thin hot mix asphalt wearing
course. The tack coat is spray applied immediately prior to the application of the wearing
course to produce a durable wearing surface that can be opened to traffic. The finished
surface treatment has a minimum thickness of 12.5mm, (1/2”), for Type A and 16mm,
(5/8”), for Type B and Type C. All pavement repairs, crack filling and joint filling will be
paid for under the appropriate items. Milling of keyways shall not be paid separately and
shall be considered incidental to the work. Adjusting of manhole structures, catch basin
structures, and gate boxes shall be paid separately under the appropriate items.

2.0 MATERIALS

The contractor shall formulate and submit to the awarding authority, a job mix formula
that satisfies the design general limits listed in Table 1 — Mixture Requirements.

Table 1 — Mixture Requirements

AASHTO Standard Sieve Sizes Total % Passing by Weight
METRIC UsS Type A V4 Type B 3/8” Type C 157
19 mm /% - - 100
12.5 mm 5 - 100 85-100
9.5mm 3/8” 100 85-100 60-90
6.3 mm Va” 75-100 30-50 30-50
4,75 mm #4 40-60 24-40 24-40
2.36 mm #8 21-32 21-32 21-32
1.18 mm #16 16-26 16-26 16-26
0.60 mm #30 12-20 12-20 12-20
0.30 mm #50 8-16 8-16 8-16
0.15 mm #100 5-10 5-10 5-10
0.075 mm #200 4-7 4-7 4-7
%PGB 49-54 48-5.3 48-5.3

*Note: All aggregate percentages are based on the total weight of the aggregate.

ASPHALT BINDER
Use the appropriated performance graded binder, (PGB), for the project’s geographical
location and design traffic level.

COARSE AGGREGATE
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The single size coarse aggregate shall be nominal 6.3 mm, (1/4”), 9.5 mm, (3/8”), or 12.5
mm, (1/2”) meeting the requirements listed in Table 2 — Coarse Aggregate Gradations.

Table 2 — Coarse Aggregate Gradations
Total % Passing by Weight

Screen Size

12.5 mm (1/27) 100 100
9.5 mm (3/8”) 100 85-100 25-50
6.3 mm (1/4”) 85-100 0-15 0-15
4.75 mm (#4) 25-50 0-3 0-3
2.36 mm (#8) 0-3 0 0
1.18 mm (#16) 0

Coarse aggregates used shall be from approved sources and shall meet one of the following
requirements.

1.

Coarse aggregates shall be crushed limestone having an acid insoluble residue content of
not less than 20%, excluding particles of chert and similar siliceous rocks.

Coarse aggregates shall be crushed dolomite having an acid insoluble residue content of
not less than 17%, excluding particles of chert and similar siliceous rocks.

Coarse aggregates shall be crushed gravel or blends of two or more of the following types
of materials: crushed gravel, limestone, dolomite, sandstone, granite, chert, traprock, ore
tailings, slag or other similar materials. These aggregates must meet the following
requirements: for Paver Placed Surface Treatment / Ultra Thin Hot Mix Asphalt Concrete
Wearing Course mixes — not less than 20% (by weight with adjustments to equivalent
volume for materials of different specific gravity’s) of the total coarse aggregate particles,
(plus 3.2 mm, (1/8”), material), shall be non-carbonate. Non-carbonate particles are
defined as those having an acid insoluble residue content not less than 80%.

Where coarse aggregates for these mixes are from more than one source or of more than one
type of material, they shall be proportioned and blended to provide a uniform mixture.

Table 3 — Coarse Aggregate Properties

Test Method Value

LA Abrasion Coefficient ASTM C131 <25
Water Absorption ASTM C127 <2
Flakiness Index NFP 18-561 <20
Flakiness Coefficient (G/E)* 1.58 max.
Crushing Ration % 100
Cleanliness (% passing 0.60 mm (#30)) ASTM D142 <2
Resistance to stripping** ASTM D3625 >95
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* Where “G” is the smallest square opening through which the particle can pass and “E”
is the smallest slot through which the particle can pass.
** Anti-Stripping agents may be required to provide resistance to stripping.

FINE AGGREGATE
The fine aggregate shall have a minimum sand equivalent of 60, (ASTM D2419). The
fine aggregate shall be 100% crushed and shall meet the gradations listed in Table 4 —
Fine Aggregate Gradation.

Table 4 — Fine Aggregate Gradation

Screen Size % Passing
4.75 mm (#4) 100

2.36 mm (#8) 90-100
1.18 mm (#16) 60-80
0.60 mm (#30) 45-60
0.30 mm (#50) 30-40
0.15 mm (#100) 20-30
0.075 mm (#200) 15-25

MINERAL FILLER

Hydrated lime, fly ash, baghouse fines and cement are acceptable as mineral filler.
Typical acceptable gradation: 100% passing 0.60 mm, (#30)
75-100% passing 0.075 mm, #200).

TACK COAT
Use grade CRS-2 asphalt emulsion modified with latex, natural or synthetic, and meeting
the requirements of ASTM D2397 except as modified in Table 5 — Tack Coat Material
Properties. It is required that the latex be co-milled at the bulk emulsion facility, to ensure
complete and balanced blending.

Table 5 — Tack Coat Material Properties

Property Method Minimum Maximum
Latex Content % 3.0

Mass of Total Residue

Viscosity at 25 ASTM D244 20 100
degrees C (Sec.)

Setting Time Observation 3 7
(Minutes)

Demulsibility % by ASTM D244 40

wt. Residue

3.0 EQUIPMENT
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PAVING

The self-priming paver must be capable of spraying the tack coat, applying the hot
asphalt overlay and smoothing the surface of the mat in one pass at the rate of 10-
30 meters, (33-98 feet), per minute. The self-priming paver must incorporate a
receiving hopper, feed conveyor, insulated storage tank for emulsion, metered
tack coat spray bar and a variable width, heated, ironing type screed. The screed
must have the ability to be crowned at the center both positively and negatively
and have vertically adjustable extensions to accommodate the desired pavement
profile.

COMPACTION
Use steel wheeled double drum roller weighing at least 7.25 to 9 metric tons, (8 to
10 ton), that are equipped with functioning water systems and scrappers to prevent

the fresh mix from adhering to the roller drums.

4.0 CONSTRUCTION DETAILS

TRAFFIC CONTROL
All Traffic Control to be provided by the Awarding Authority.
SURFACE PREPARATION

All surface preparations shall be completed by awarding authority prior to
applying the wearing course.

Cover all manhole covers, water boxes, catch basins and other such utility
structures with plastic or building felt. Reference each for location and adjustment
after paving.

Remove all thermoplastic traffic markings.

Clean and flush fill all cracks and joints greater than 6.3 mm, (1/4”), wide with
material approved by the engineer. No over banding will be permitted. Fill all
surface irregularities greater than 25 mm, (1), deep with material approved by the
engineer.

Thoroughly clean the entire area to be overlaid. Pressurized water and / or vacuum
may be required.

Remove all standing water. A damp surface is acceptable if favorable weather
conditions are expected during paving operations.
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APPLICATION

The minimum pavement surface temperature for application of the tack coat and
placement of the wearing course is 10° C, (50° F.).

Apply the tack coat at a temperature of 60° - 70° C, (140° - 160° F.). Provide a
uniform application across the entire width to be overlaid, at a rate of 0.68 — 1.13
liters per square meter, (.15 - .25 gallons per square yard). Continuously monitor
the rate of spray.

No equipment shall come in contact with the tack seal coat before the hot mix
asphalt concrete wearing course is applied.

Immediately after applying the tack coat, apply the hot mix asphalt overlay across
the full width of the tack coat at a temperature of 150° — 165° C., (300° - 325° F.).

COMPACTION

Begin compaction immediately after the application of wearing course. Use a
minimum of two passes. The roller(s) will not be allowed to stop on the freshly
placed wearing course. Use an adequate number of rollers to complete compaction
before the pavement temperature falls below 85° C., (185° F.). Protect the
wearing course from traffic until the rolling operation is complete and the material
has cooled sufficiently to resist damage.

5.0 METHOD OF MEASUREMENT

The Paver Placed Surface Treatment will be measured as the number of square yards of
pavement surfaced.

BASIS OF PAYMENT
The unit bid price per square yard shall include all labor, materials and equipment

necessary to complete the work, including the milling of keyways as necessary or
as directed by the Owner.

ITEM 2 - ADJUSTMENT OF STRUCTURES

1.0 DESCRIPTION

Work under this item shall include adjusting manhole castings and catch basins castings
to the proposed finished grade of the Nova Chip surface. Adjustment of structures to
grade when the change is 6 inches or less will be measured in place by the unit each,
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complete and approved. Work under this item shall be in conformance with the
“Commonwealth of Massachusetts, Highway Department (MHD) Standard Specifications

for Highway and Bridges”, dated 1988, including the latest supplements and addendum
thereto.

BASIS OF PAYMENT

The unit bid price per each shall include all labor, materials and equipment
necessary to complete the work as necessary or as directed by the Owner.

ITEM 3 - ADJUSTMENT OF GATE BOXES

1.0 DESCRIPTION

Work under this item shall include adjusting gate and service boxes to the proposed
finished grade of the Nova Chip surface. Adjustment of gates to grade when the change
is 6 inches or less will be measured in place by the unit each, complete and approved.
Work under this item shall be in conformance with the “Commonwealth of
Massachusetts, Highway Department (MHD) Standard Specifications for Highway and
Bridges”, dated 1988, including the latest supplements and addendum thereto.

BASIS OF PAYMENT

The unit bid price per each shall include all labor, materials and equipment
necessary to complete the work as necessary or as directed by the Owner.
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